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Motice Inviting e-Tender: No-WB/MAD/ULB/BEL/NIeT-13/2022-2023

©ffice of the Woard of Councillors

ESTTr-14451
PO, BELDANGA, PIN 742133, DT, MURSHIDABAD
Phone + 91 8100479708

e-mail: Beldanea municipalitya

mail.com

Website: - www.municipalitvheldanga.org

BELDANGA MUNICIPALITY

Dated: gig

of The Chairperson , Beldanga Municipality, Beldanga, Murshidabad.

The Executive Officer, Beldanga Municipality on behalf of Board of Councilors, Beldanga Municipality invites e-tender for the work
detaited in the table below {Submission of Bid through online):
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The detail of the works in respect of cost are depicted hereunder:
[ [ = ; ' Amount Put o
-1 : | BASE YALLTE GST Crss Py
| Description of Wark e g Fender
o FER R . N . i (In Rs.)
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NB: - (i) Intending Tenderer will not have to pay the cost of tender documents for the purpose of
participating in e-tendering, but the successful L1(Lowest) Bidder will have to pay
the cost of tender documents of 5 (five) sets @ price mentioned in the list of
schemes of NIeT during purchase of tender documents for execution of agreement
as per notification no. 199-CRC/2M-10/2012 dated 21/12/2012 of the Secretary, Public
Works Department, CRC Branch, Government of West Bengal. In case of any contractor
(L1) expressed his / her willingness to have extra copy of the standard contract forms, only
one spare copy of standard contract form may on payment of prescribed price be supplied to a
contractor or firm of contactors, eligible to tender in a specific work on receipt of written
requisition well in advance for the same. In case of the works in the open tenders an earnest
money amounting to 2% (two percent) of the estimated value of work for which tender has
been called for, shall have to be deposited by all intending tenderers. In any case Fixed
Permanent Security Deposit will not be entertained as an earnest money.

(ii) Enlistment of Contractors has been abolished as per Govt. order no. 1177-F(Y) dated
28/02/2014.

(iif) Payment to the contractor for the work shall be made through the chairperson,
Beldanga Municipality. Engineer-in-Charge (Executive Engineer Civil of the
Murshidabad Division, MED) of the work will submit the ‘passed for payment’ Bill to

the chairperson, Beldanga Municipality.

1. In the event of e-Filling, intending bidder may download the tender document from the website

https://wbtenders.gov.in directly with the help of Digital Signature Certificate. EMD has to be

deposited by the bidder through the following payment mode as per memorandum of the
Finance Department vide No. 3975-F(Y) dated 28t"July, 2016 read with Finance Department Vide
No. 5688-F(Y)dt.03.11.2016.

1.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI bank payment gateway.

1.2. RTGS/NEFT in case of offline payment through bank account in any bank.

(Details of which has been narrated in "Instruction to Bidders”).

Modalities regarding receiving performance Bank Guarantee will be as detailed in Finance
Department memorandum No. 2691-E(Y) dt.02.05.2017.

Tender document may be download from website & submission of Technical Bid / Financial Bid

as per Tender time schedule stated in "Date & Time Schedule”.

The documents submitted by the bidders should be indexed and should be according to his /

their Firm name.

1.1.A bidder desirous of taking part in a tender shall login to the e-Procurement Portal of the
Government of West Bengal https://wbtenders.gov.in using his login ID and Password and
thereafter may download the tender document consisting of this N.I.T., Instruction to Bidders
(Section - A), different Forms & Affidavits (Section - B), Special Terms & Conditions (Section-
C), Specification of Work (Section - D), Additional Terms & Conditions and specification for
Electrical works (Section -E)& Schedule of Works (BOQ), W.B. Form No. 2911(ii) and Addenda &
Corrigenda (if any) from the website directly with the help of Digital Signature Certificate.

1. Earnest Money: An earnest money amounting to 2 %( two percent) of the estimated value of
work for which tender has been called for, shall have to be deposited by all intending tenderers.
In any case Fixed Permanent Security Deposit will not be entertained as an earnest money.

As per G.0O. No. 3975-F(Y) dated 28.07.2016 of the Secretary, Audit Branch, Finance Department

a bidder should initiate payment of pre-defined EMD for the tender by selecting from either of the
following payments modes :



The amount of pre-defined Earnest Money is to be submitted online in the following payments

modes:

2.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI bank payment gateway.

2.2. RTGS/NEFT in case of offline payment through bank account in any bank.

(Details of which has been narrated in "Instruction to Bidders”).

Eligibility criteria for participation in tender:
3.1.Requirement of Credentials:
(Credential criteria should satisfy both Civil & Electrical part separately)
3.1.1 For 1%t call of NIT:

3.1.1.1. Intending tenderer should produce credentials of a similar nature of work with Civil
and Electro-Mechanical of Completed at least one work of the minimum value of 40% (forty
percent) of the estimated amount during 5 (five) years prior to the date of publish of
the tender notice; or,

3.1.1.2. Intending tenderer should produce credentials of 2 (two) similar nature of works
with Civil and Electro-Mechanical of completed work, each of the minimum value of 30%
(thirty percent) of the estimated amount during 5 (five) years prior to the date of

publish of the tender notice; or,

3.1.1.3. Intending tenderer should produce credentials of one single running
work of similar nature with Civil and Electro-Mechanical which has been
completed to the extent of 80% (eighty percent) or more and value of

which is not less than the desired value at (3.1.1.1.) above;

In case of running works, only those tenderers who will submit the certificate of
satisfactory running work from the concerned Executive Engineer, or equivalent
competent authority will be eligible for the tender. In the required certificate it should
be clearly stated that the work is in progress satisfactorily and that no penal action has

been initiated against the executed agency, i.e., the tenderer.

(Supply, installation, and commissioning of at least one complete furnace along

with civil works is a mandatory criterion for participating in the bid)

3.1.2 Annual Turn Over - Rs. 140.00 lakhs in any one year within last five financial

year

3.1.3 Bank solvency Certificate — Minimum Rs. 50.00 lakhs within last one year before publication
of this Tender.

3.1.4 Must have electrical supervisory license in the name of company as well as individual supervisor license engaged in

the firm having part no 1,2,4,11,7A of license Board .
3.2. Other terms and conditions of the credentials:

3.2.1. Payment certificate will not be treated as credential;

3.2.2. Credential certificate issued by the Executive Engineer or equivalent or
competent authority of a State / Central Government, State / Central
Government undertaking, Statutory / Autonomous bodies constituted under the
Central / State statute, on the executed value of completed / running work will

be taken as credential.

No credential will be considered as valid unless it is supported by work order, price
schedule or BOQ of work and completion certificate mentioning the date of

completion issued by the competent authority not below the rank of Executive
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3.2.3.

Engineer or equivalent or competent authority of a State / Central Government,
State / Central Government undertakings, Statutory / Autonomous bodies
constituted under the Central / State Statute. The completion certificate should

indicate the value of the work (equal to booked expenditure).

N.B. The credential certificate for completed works should contain (a) Name of
work (b) Estimated Amount(c) Tendered amount, (d) Value of executed
work (e)Date of Completion of project along with telephone number & detail
address for communication of client must be indicated in the Credential

Certificate. [Non Statutory Documents]

The prospective bidders will have in their full time engagement experienced
technical personnel, the minimum being one Civil Engineering Degree holder,

one Civil Engineering Diploma holder.

(Authenticated documents in respect of qualification and engagement for this

work will have to be furnished for Technical Evaluation);

[Non Statutory Documents]

3.2.4. PAN Card, Valid Professional Tax Deposit Challan, Valid Trade License, EPF,ESI,

valid 15-digit Goods and Service Tax payer Identification Number (GSTIN)
under GST Act. 2017 with relevant document(s),and any other(s) if applicable

to be accompanied with the Technical Bid document.

[Non Statutory Documents]

3.2.5. The prospective bidders or any of their constituent partner(s) should not have

abandoned more than one work. Not more than one of their contracts should
have been rescinded during the last 3 (three) years from the date of publishing
of this NIeT. Such abandonment or rescission will be considered as
disqualification towards eligibility (a declaration in this respect through
Affidavit will have to be furnished by the prospective bidders without which the
technical bid will be treated as non-responsive. Neither prospective bidder nor
any of constituent partner(s) should have been debarred to participate in
tender(s) by the any Department, Government of West Bengal during the last 2
(two) years prior to the date of this NIeT. Such debarment will be considered
as disqualification towards eligibility. (A declaration in this respect has to be
furnished by the prospective bidders as per prescribed format without which the

Technical Bid shall be treated non-responsive).

3.2.6. The Bidder's Net Worth for the last year calculated on the basis of capital, profit

3.2.7.

and free reserve available to the firm should be positive.

In case of Proprietorship and Partnership Firms and Company the Tax Audited

Report in 3CD Form to be furnished along with Balance Sheet and Profit and Loss
Account and all schedules forming the part of Balance Sheet and Profit & Loss
Account. Tax Audited Report, Balance Sheet and Profit & Loss Account including
all schedules forming the part of Balance Sheet and Profit & Loss Account should
be in favour of applicant.

[Non Statutory Documents]

Registered Unemployed Engineers’ Co-operative Societies / Unemployed Labour

Co-operative Societies are required to furnish valid Bye Law, Current Audit

Report, Certificate of Registration and Valid Clearance Certificate from A.R.C.S.
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for the year 2016/2017 Professional Tax Deposit Challan for the Financial Year
2017-2018, PAN Card, Valid 15-digit Goods & Service Tax Payer Identification
Number (GSTIN) under GST Act, 2017 with relevant document with up-to-date

return along with other relevant supporting papers.
[Non Statutory Documents]

3.2.9 Joint Ventures will not be allowed.

3.2.10. As per memorandum no. 311-W(c)/1M-132/15 dated.28.03.2018 of PWD,
for building works worth value less than Rs. 25 crore & which are
predominantly Civil work in nature with electrical components less than
25% of the estimated amount put to tender, the Civil contractor is
allowed to submit an agreement in non-judicial stamp paper of requisite
value with an electrical contractor for execution of the electrical
components of the work. In that case the electrical contractor will have
to qualify for all requirements set forth in the NIeT for electrical works
including credential, electrical supervisor’'s certificate of competency
(SCC) etc. The Civil contractor will have to qualify for all requirements
set forth in the NIeT including requisite credential for Civil component of
such works but excluding credential and SCC requirements for electrical
works. However the onus and full responsibility of execution of the total
work (Civil & Electrical) will be on the civil contractor who will execute
the agreement with the Department. Payment will also be made to the
civil contractor only.

3.2.11. A prospective bidder shall be allowed to participate in the particular Job either in
the capacity of individual or as a partner of a firm. If found to have applied
severally for a single job, all his applications will be rejected for that job, without

assigning any reason thereof.

3.2.12. A partnership firm will have to furnish the registered partnership deed and a

company will have to furnish the Article of Association and Memorandum.

[Non Statutory Documents]

Where an individual person hold a digital certificate in his / her own name duly
issued to him / her against the company or the firm of which he / she happens to
be a director or partner, such individual person shall, while uploading any tender
for and on behalf of such company or firm, invariably upload a copy of registered
power of attorney showing clear authorization in his / her favour, by the rest of
the directors of such company or the partner of such firm, to upload such tender.
The power of attorney shall have to be registered in accordance with the
provision of the Registration Act.1908 as per G.O. no. 61/SPW/12 dated
08/06/2012.

3.2.13. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be
registered by the respective competent authority from the Registrar of Firms,
Society, Non-Trading Corporation, Registrar of Companies etc. & copy of
Registration Certificate (with allotment of Registration No.) will have be submitted,
otherwise the Technical Bid will not be considered for qualification & Financial Bid

shall not be opened.

The successful bidder will have to establish field testing laboratory equipped with requisite
instruments in conformity with relevant code of practice and technical staff according to the
requirements of works to be executed. The executing agency will have to produce satisfactory
test report of all the materials of the work as well as on samples collection jointly by him and

concerned authority of the Engineer-in-Charge from all completed / ongoing items of works as



per relevant codes of practice at his own cost from any Govt. approved / Govt. testing

laboratory during execution of works.

The executing agency (successful bidder) may not get a running payment unless the gross
amount of running bill is 30 (Thirty) lakh or 10% (ten percent) of the tendered amount
whichever is less. Provisions in Clause(s) 7, 8, & 9 contained in West Bengal Form No. 2911(ii)

so far as they relate to quantum and frequencies of payment are to be treated as superseded.

The payment will be made as and when fund is available from the concerned source. No claim
whatsoever for delay in payment, if any, will be entertained. Retention money towards
performance Security amount to 3% (three percent), including EMD, of the value of the work will
be deducted from the running account bill of the tender as per prevailing order. No interest will

be paid on security deposit.

Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted
from the bill(s) of the contractor(s) on all contracts awarded on or after 01/11/2006 in
pursuance with G.0O. no. 599A/4M-28/06 dated 27/09/2006. GST, Royalty & all other Statutory
levy / CESS will have to be borne by the contractor & the schedule of rates are inclusive of all

the taxes & CESS stated above as per rule.

Successful tenderers will be required to observe Successful Tenderers will be required to obtain
valid Registration Certificate & Labor License from respective Regional Labour Offices where
construction work by them are proposed to be carried out as per Clauses U/S 7 of West Bengal
Building & other Construction Works’ Act, 1996 and U/S 12 of Contract Labour Act. the

following conditions strictly:

6.1. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State

Insurance Act, 1948 should be strictly adhered to wherever such Acts become applicable.

6.2. Minimum wages to the workers shall be paid according to the rates notified and / or
revised by the State Government from time-to-time under the Minimum Wages Act, 1948
in respect of scheduled employments, within the specified time as per law. Payment of

bonus, wherever applicable, must be made.

6.3. Adequate safety and welfare measures must be provided as per the provisions of the
Building and other Construction Workers’ (Regulation of Employment & Conditions of
Service) Act, 1996 read with West Bengal Building and Other Construction Workers
(Regulation of Employment and Conditions of Service) Rules, 2004.

6.4. All liabilities arising out of engagement of workers are duly met before submission of bills

for payment.

If there is any violation of any or all the relevant above criteria during execution of the job, it
will render the concerned agencies ineligible for the work then and there or at any subsequent

stage as may be found convenient.

Adjustment of Price (increase or decrease) Vide Notification No0.23-CRC/2M-61/2008 dated
13/03/2009 & Notification No. 38-CRC/2M-61/2008 dated 20/04/2009 shall not be applicable.
Since BOQ for the works under this NIeT is based upon the schedule of rates of Public Works
Directorate, Government of West Bengal with Addendum & Corrigendum as mentioned
hereinafter, the bidders shall quote their rate (percentage above / below / at par) accordingly
considering that no escalation and / or price adjustment will be allowed by the Department

thereto under any circumstances.

No Mobilisation Advance and Secured Advance will be allowed. Agencies shall have to
arrange required land for installation of Plant & Machineries, (specified for each awarded work,
storing of materials, labour shed, laboratory etc. at their own cost and responsibility nearest to the
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10.

11.

work site. The agencies will have to install the above machineries on the site within 45 (forty five)
days from this end positively with application of Tender.

Bids shall remain valid for a period not less than 180 (one hundred eighty) days from
the last date of submission of Financial Bid / Sealed Bid. In case of inadvertent
typographical mistake found in the specified schedule of rates / BOQ, the same will be treated to
be so corrected as to conform with the relevant schedule of rates prevailing at the time of
floating of tender and / or technically sanctioned estimate. No claim whatsoever for such
inadvertent typographical mistake will be entertained.

All materials required for the proposed scheme as mentioned including bitumen (all grade),
bitumen emulsion, cement & steel (which ever applicable)will have be of specified grade &
approved brand in conformity with relevant code of practice (/atest revision) & manufactured
accordingly & will have to be procured & supplied by the agency at his / their own cost
including all taxes. Authenticated evidence for purchase of bitumen, bitumen emulsion, cement
and steel are to be submitted along with challan and test certificate. In the event of further
testing opted by the Engineer-in-Charge, such testing from any Government approved /
Government Testing Laboratory will have to be conducted by the agency at his/their own cost.
VG 30 / VG 40 grade paving bitumen, as the case may be, of 1.0.C.L/ B.P.C.L/ H.P.C.L will be
permitted as Straight run Bitumen. All steel materials to be used for the work should be SAIL /
TATA / RINL unless otherwise mentioned specifically in the BOQ.

Date & Time Schedule:

Sl.
No. Particulars Date and Time

L Date of publishing NIeT 29.12.2022
Documents. (online) (Publishing Date) From 05:00 P.M onwards

2 Tender Document download start date and time. 29.12.2022
(online) From 05:00 P.M. onwards.

3 Pre Bid Meeting with the intending Bidders. 30.12.2022, 03:00 PM
(Optional for the bidders) -at Beldanga Municipality Office

4 Start Date of Bid Submission. 29.12.2022
(Technical and Financial) (online) From 05:00 P.M. onwards.
Closing  date and time of download of 20.01.2023

5
Tender Document (online). up to 03:00 P.M.
Closing date and time of Bid submissior

6 . ) . . 20.01.2023 up to 3:00 P.M.
(Technical and Financial) (online).
Date and time of opening of Technical

7 . 24.01.2023 after 3:00 PM
Proposals (online).

8 Date and time of uploading of list of
Technically qualified bidders.(online) Will be notified later on.
Date of uploading of final list of technically . .

9 qualified bidders after disposal of appeals, if any. Will be notified later on.
Date and time of opening of Financial

10 i ifi

Proposal (online). Will be notified later on.

13. There will be no provision of Arbitration.

Clause 25 of West Bengal Form No. 2911(ii) is modified vide notification no. 8182-F(Y) dated
26/09/2012 of Finance Department, Govt. of West Bengal, as follows:

“Except where otherwise provided in the contract all question and disputes relating to the

meaning of the specifications, designs, drawings and instructions herein before mentioned and
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14.

15.

16.

as to the quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever, in any way arising out of relating to the contracts
designs, drawings, specifications, estimate, instructions, orders or these conditions or
otherwise concerning the works, or the executions or failure to execute the same, whether
arising during the progress of the work, or after the completion or abandonment thereof shall

be dealt with as mentioned hereinafter;

If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge
on any matter in connection with or arising out of the contract or carrying out of the work, to be
unacceptable, he shall promptly within 15 (fifteen) days request the Chairman of the Dispute
Redressal Committee in writing for written instruction or decision. Thereupon, the Dispute
Redressal Committee shall give its written instructions or decision within a period of three

months from the date of receipt of the contractor’s letter.

The Dispute Redressal Committee in each of the works Departments shall be constituted with

the following officials as members:

1.The Chairperson, Beldanga Municipality Chairperson

2 . Executive Officer, Beldanga Municipality Member Secretary
and Convenor

3. Executive Engineer, MED, Murshidabad Division
Member

4. Finance Officer, Beldanga Municipality

Member

This provision will be applicable irrespective of the value of the works to which the dispute may
relate.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the
site of works and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the work as mentioned in the Notice inviting
Tender, the cost of visiting the site shall be at the Bidder’s own expense. Issuance of letter of
acceptance / Work Order may be delayed and / or work may be financially restricted upto the
limit of existing administrative approval until receipt of administrative approval / revised
administrative approval from the competent authority (in applicable cases). Also issuance of
letter of acceptance / work Order may be delayed and / or work may be restricted in some
stretches till necessary land for the same is made available and / or encroachments are removed
(in applicable cases). No claim, whatsoever, for such delay in issuance of Letter of Acceptance /
Work Order and / or restriction of work will be entertained. Intending bidders may keep these

criteria in mind while participating in tender and / or while quoting their rates.

Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule of Rates for
“Road & Bridge Works”, “Building Works”, “Sanitary & Plumbing Works” and Electrical works
effective from 15tNovember 2017 along with up to date corrigenda & addenda and approved
rates of the Superintending Engineer, Respective Circle, Municipal Engineering Directorate,

Government of West Bengal.

Prospective applicants are advised to note carefully the minimum qualification criteria as

mentioned in ‘Instructions to Bidders’ before bidding.

Defect Liability Period:- As par Notification No. 5784-PW/L&A/2M-175/2017 dt. 12.09.2017
of Principal Secretary, PWD the following partial modification in the West Bengal Form No:
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2911/2911 (i)/ 2911 (ii) (herein after referred to as printed Tender Form), in cancellation of
earlier Notification No.177-CRC/2M-57/2008, Dt.12.07.2012 are made:-

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by
the following as per G.O. no. 5784-PW/L&A/2M-175/2017 dated 12/09/2017:

Clause 17 - If the contractor or his workmen or servants or authorized representatives shall
break, deface, injure, or destroy any part of building, in which they may be
working, or any building, road, road-curbs, fence, enclosure, water pipes,
cables, drains, electric or telephone posts or wires, trees, grass or grassland or
cultivated ground contiguous to the premises, on which the work or any part of
it is being executed, or if any damage shall happen to the work from any cause
whatsoever or any imperfection become apparent in it at any time whether
during its execution or within a period of three months or one year or three
years or five years, as the case may be (depending upon the nature of the work
as described in the explanation appended hereto) hereinafter referred to as the
Defect Liability Period, from the actual date of completion of work as per
completion certificate issued by the Engineer-in-Charge, the contractor shall
make the same good at his own expense, or in default, the Engineer-in-Charge
may cause the same to be made good by other workmen and deduct the expense
(of which the certificate of the Engineer-in-Charge shall be final and binding on
all concerned) from any sums, whether under this contract or otherwise, that
may be then, or at any time thereafter become due to the contractor from the
Government or from his security deposit, either full, or of a sufficient portion
thereof and if the cost, in the opinion of the Engineer-in-Charge (which opinion
shall be final and conclusive against the contractor), of making such damage or
imperfection good shall exceed the amount of such security deposit and/or such
sums, it shall be lawful for the Government to recover the excess cost from the
contractor in accordance with the procedure prescribed by any law for the time

being in force.

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and
certify thereon, within a period of thirty days with effect from the date of
submission of the final bill in acceptable form by the contractor, the amount
payable to the contractor under this contract and shall also issue a separate
completion certificate mentioning the actual date of completion of the work to

the contractor within the said period of thirty days. The certificate of the
Engineer-in-Charge whether in respect of the amount payable to the contractor
against the "Final Bill" or in respect of completion of work shall be final and
conclusive against the contractor. However, the security deposit of the work

held with the Government under the provision of clause 1 hereof shall be

refundable to the contractor in the manner provided here under:-

For work with three years Defect Liability Period:

(i) 30% of the security deposit shall be refunded to the contractor on

expiry of Ist year from the actual date of completion of the work;;

(ii) 30% of the security deposit shall be refunded to the contractor on

expiry of 2"? years from the actual date of completion of the work;



17.

18.

19.

(iii) The balance 40 % of the security deposit shall be refunded to the
contractor on expiry of three years from the actual date of completion of

the work,

Explanation:
The word 'work' means and includes road work, bridge work, building work, sanitary and
plumbing work, electrical work and/or any other work contemplated within the scope and ambit

of this contract.

Additional provisions in substituted Clause 17 of the Condition of Contract of the printed tender
form as per G.0O. no. 52-CRC/2M-06/2014 dated 27/10/2014 and G.0O. no. 5951-PW/L&A/2M-
175/2017 dated 02/11/2017.

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with
the Government, arising out from works contract, Security Deposit will be released after
issuance of Completion Certificate on submission of unconditional BANK GUARANTEE by the

Contractor for the Security Deposit subject to the following conditions:

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the
Engineer-in-Charge of the concern work, MED, Government of West Bengal on behalf

of the contractor.

2. The Bank Guarantee shall remain valid for the whole Defect liability period/Security

period as per contract of the work (No renewal in between should be required).

3. The Bank Guarantee will be submitted as per approved Format. The Engineer-in-Charge
should obtain confirmation of the Bank Guarantee directly from the Bank before its
acceptance.

4. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the

contractor in the following manner, if not forfeited under conditions of contract:

For this work defect liability period is 3 years from the date of completion of the
work as per completion certificate issued by the concerned Executive Engineer,
MED. However, completion certificate should be issued after completion of all items
of works as per schedule as required including supplementary items (if any) in all
respect but except the items of maintenance of trees etc.

4.4.1. 30% (thirty percent) of the same shall be refunded to the contractor on expiry
of Ist years from the actual date of completion of the work;

4.4.2. 30% (thirty percent) of the same shall be refunded to the contractor on
expiry of 2" year from the actual date of completion of the work;

4.4.3. The balance 40% (forty percent) of the same shall be refunded to the
contractor on expiry of 3 (three) years from the actual date of completion
of the work.

In case of Ascertaining Authority at any stage of tender process or execution of work
necessary registered irrevocable power of attorney is to be produced. Power of Attorney
holders are not allowed to sign Tender Documents unless otherwise approved by the
Government.

No CONDITIONAL/ INCOMPLETE TENDER will be accepted under any circumstances.

Original documents in support of own / lease possession of the aforesaid machineries are to be
furnished if required by the Tender Inviting Authority.

In the event of acceptance of lowest tendered rate, no multiple minimum rate will be
considered by the Department.
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20. In case of item rate tender, the technically qualified bidder, whose total offered price
considering sum of offered prices of all the items of works taken together, stands lowest,
will be considered for acceptance. In no case lowest bidder of individual items of works will

be considered for acceptance for the corresponding items of works.

21. The Tender Inviting Authority reserves the right to cancel the NIeT due to unavoidable
circumstances and no claim in this respect will be entertained.

22. During the scrutiny, if it comes to the notice of the tender inviting authority that the
credential(s) and/or any other paper(s) of any bidder are incorrect / manufactured /
fabricated, that tender will be out rightly rejected and further penal action may be taken
against him as per rule.

23. In case there is any objection regarding prequalifying an agency, that should be lodged to the
Chairperson & Convener of the Bid Evaluation Committee, i.e., the Chairperson, Beldanga
Municipality within 48 (forty eighty) hours (including holidays) from the date and time of
publication of list of qualified agencies and beyond that time schedule no objection will be
entertained by the Bid Evaluation Committee. The objection may also be submitted to the E-
mail ID beldanga.municipality@gmail.com of Chairperson, Beldanga Municipality, Beldanga
within the said time frame.

24. Before issuance of Letter of Acceptance / Work Order, the tender inviting authority may verify
the credentials & other documents of the lowest tenderer if found necessary. After verification,
if it is found that such documents submitted by the lowest tenderer are either manufactured or
false, in that case Letter of Acceptance / Work Order will not be issued in favour of that
tenderer under any circumstances and further penal action may be taken against him as per
rule.

25. If any discrepancy arises between two similar clauses on different notifications, the clause as
stated in later notification will supersede former one in following sequence:

(i) West Bengal Form No. 2911(ii)
(ii)  NIeT

(iii) Special terms & Conditions
(iv) Technical bid

(v) Financial bid

In case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price
Schedule/rates /elsewhere, the same may be treated to be so corrected as to conform with the
relevant schedule of rates and / or technically sanctioned estimate.

27. Bid Evaluation Committee (BEC):

A Bid Evaluation Committee (BEC) has been constituted under the Superintending Engineer
Central Circle, Municipal Engineering Directorate, and Government of West Bengal, who is the
tender inviting authority for all works beyond the tender accepting power of the Executive
Engineers.

The members of Bid Evaluation Committee would be:-

1.The Chairperson, Beldanga Municipality Chairperson

2 . Executive Officer, Beldanga Municipality Member Secretary
and Convenor

3. Executive Engineer, MED, Murshidabad Division
Member

4. Finance Officer, Beldanga Municipality

Member

Or, as per consecutive orders from competent authority.

The Bid Evaluation Committee will do the technical and financial evaluations of the bidders
for different types of works and make recommendation to the tender accepting authority. The
bidders will have to meet all the minimum criteria regarding:-

(a) Financial Capacity

(b) Technical Capability comprising of personnel & plant & equipment capability
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(ch Experience / Credential

The eligibility of a bidder will be ascertained on the basis of his digitally signed documents in
support of the minimum criteria as mentionad in {a), (b)), {c) above with the help of his DSC
and the declaration executed through prescribed affidavit in non-judicial ‘stamp paper of
appropriate value duly notarized, If any document submitted by a bldder is either
manufactured ar false, in such case the eligibility of the bidder/ tenderer will be out rightly
rejected at any stage without any prejudice and further penal action may he taken against
him as per rule,

29. The Bid Evaluation Committee reserves the right to ignore minor deficiencies at their discretian in
case of first call and no challenge whatsoevar against such decisitan of the said committee will
e entertained. In case of re tender, the Bid Evaluation Committee reserves the right o ignore
some deficiencies at their discretion and no challenge whatsoever against such decision of the
sard committee will be entertained. In case of third and subsequent calls, the Bid Evaluation
Cammittee reserves the right to ignore some more deficiencies at their discretion and no
challenge whatsoever against such decision of the said committes will be entertained.

30, Bidders should upload their documents from original copies. Uploading Photocopy & (llegible copies
will not bhe accepted.

31. Quality Monitoring and Supervision Consultant:

31.1. Reputed engineering firm may be engaged to act as Supervision Consultant as per
direction of Lhe Engineer-in-Charge, The Supervision Consultant will assist the Engineer-
in-Charge to monitor the project, checking the quality and guantity of works ete,
Supervision Cdnsultant or any person autharized by the Engineer-in-Charge shall at all
reasonable time have access to the site, all plant and all places where materials are
being manufactured and tested. The contractor will have to afford every facility for and
eyery assistance in obtaining the right to such access.

31.2. Third Party guality aucdit may also be conductad for quality monitoring as per sole discretion
of the Engineer-in-Charge.

32. This NIeT shall form a part of the contract document., The successful bidder on acceptance of
his Bid by the Accepting Authority, shall have to sign the contract consisting of NleT, all
tender documeants forming part of the bid as upleadad at the time of invitation of bid, the rates
quoted online at the Lime of submission of b and acceptance thereaf together with any
Carrespondence leading thereto and standard West Benagal Form Moo 2911(00).

33, As per memorandum no, 4608-F(Y) dated.18.07 . 2018 ¢!l Finance Department Govt, of West
Bengal, the successful bidder will have to submit Additional Perfermance Security @10%of the
tendared amount, if the accepted bid value is BO0%orless of the Estimated amount put to tender.

The aAdditianal Performance Security shall be submitted in the form of Bank Guarantee from any
Scheduled Bank before issuance of the Work Order, It the bidder fails to submit the Additional
Parformance Security within seven weorking days from the date af issuance of Letter of Acceptance,
his Earnest Money will be farfeited and other necessary actions as par MIT like blacklisting of the

contractor, etc, may be Laken. The Bank Guaranlee shall have to be valid up to end of the
Contract Periad angd shall ko reaewed accardingly, if reguired.
The Bank Guarantee snall be returned immediately on successful completion of the Contract. If the

Bigder fails to complete the work successfully, the Additional Performance Security shall be
forfeited at any time during the pendancy of the contract period after serving proper notice ta the
contractor, Mecessary provisions regarding deduction of security deposit from the progressive bills
af the contractor as per relevant clauses af the contract shall in no way be altered/affected by
pravision of this Additeonal Perfarmance Security

i4. Cost of Tender Documents: The intending Tenderars shall not have to pay the cost of tender
documents for the purpose of participating in e-tendering vide Notification Nao, 199-CRC/2M-
10/2012 dated 21712/2012 of the Secretary, Public Works Department, Government of West
Bengal

However, the successful bidder shall have to pay the cost of contract documents az per
current Govt, norms per set at the time of formal agreement.
L)\.——e*’

Executive Officer,
Beldanga Municipality,
Murshidabad.
West Bengal



p Vor A . .
Memo., No.qiﬁ‘\[n1/_,. i/?f Dated: 7@[?‘2 /‘2 )
Copy forwarded for information and for forwarded wide circulation through his Office Notice Board to:-

The Director, SUDA, West Bengal

Additional Secretary to the Govt. of West Bengal, UD & MA Deptt., Govt, of West Bengal

The Chief Vigilance Officer, Govt of WB

The Secretary, MED, Bikash Bhavan, Salt Lake Kolkata

The Chief Engineer, MED, Bikash Bhavan, Salt Lake Kolkata

The Superintending Engineer{CC), Malda, M.E. Directorate, MED

The District Magistrate, Murshidabad

The Executive Engineer, Murshidabad Division, M.E. Directorate, MED

Income Tax Officer, Berhampore, 57 R.N. Tagore Road, Murshidabad.

10. The Block Development Officer, Block-1, Beldanga.

11. The Finance Officer, Beldanga Municipality.

12, Accountant Section, Beldanga Municipality.

13.P.W.D., Section, Beldanga Municipality.

14 1T Co-ordinator, Beldanga Municipality with request to float this Notice to the official website of
Beldanga Municipality (www. municipalitybeldanga.org).

15. Office Notice Board

b ch o Ll baies

k
Ih
4 -

The Executive Officer,
Beldanga Municipality,
Murshidabad,

West Bengal



SECTION - A

INSTRUCTION TO BIDDERS

General guidance for e-Tendering:

Instructions / Guidelines for electronic submission of the tenders have been annexed for

assisting the contractors to participate in e-Tendering.

Registration of Contractor:

Any contractor willing to take part in the process of e-Tendering will have to be enrolled &
registered with the Government e-Procurement System, through logging on to

https://etender.wb.nic.in (the web portal of Public Works Department). The contractor is to click

on the link for e-Tendering site as given on the web portal.

Digital Signature Certificate (DSC):

Each contractor is required to obtain a Class-1II or Class-III Digital Signature Certificate (DSC)
for submission of tenders, from the approved service provider of the National Informatics
Centre (NIC) on payment of requisite amount. Details are available at the Web Site stated in

Clause A.1. above. DSC is given as a USB e-Token.

The contractor can search and download NIeT, Tender Document(s) and Addenda &
Corrigenda (if any) electronically from computer once he/she logs on to the website
mentioned in Clause A.1. using the Digital Signature Certificate. This is the only mode of

collection of Tender Documents.

Submission of Tenders:
General process of submission:

Tenders are to be submitted through online to the website stated in Clause A.1. in two folders
at a time for each work, one is Technical Proposal & the other is Financial Proposal before the
prescribed date & time using the Digital Signature Certificate (DSC). The documents are to be
uploaded Virus free scanned copy of the documents are to be uploaded duly Digitally Signed.

The documents will get encrypted (transformed into non readable formats).

Technical proposal:
The Technical proposal should contain scanned copies of the following in further two
covers (folders):

Statutory Cover Containing:

A. 6.2.0.1. Prequalification Application
(Section - B, Form - I)

A. 6.2.0.2. Earnest Money has to be deposited by the bidder through the following
payment mode as per memorandum of the Finance Department vide No.
3975-F(Y) dated 28Pt"P July, 2016.

(a) Net banking (any of the banks listed in the ICICI Bank Payment
gateway) in case of payment through ICICI bank payment gateway.

(b) RTGS/NEFT in case of offline payment through bank account in any
bank.

A. 6.2.0.3. Financial Statement
(Section - B, Form - II)

A. 6.2.0.4. Affidavit
(Ref:- format for affidavit shown in "X” and Declaration "Y” In Section - B)
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A. 6.2.0.5. West Bengal Form No. 2911(ii) &NIeT with all agenda & corrigendum
(download& upload the same digitally signed, quoting rate will only
encrypted in the BOQ under Financial Bid. In case quoting any rate in
West Bengal Tender Form No. 2911(ii) the tender liable to summarily
rejected)

A. 6.2.0.6.Special Terms, conditions & specification of works.

Non statutory Cover Containing:

A. 6.2.1.1. Professional Tax (PT) deposit receipt challan for the financial year
20172018, PAN Card, valid 15-digit Goods and Service Tax payer
Identification Number (GSTIN) under GST Act. 2017 with relevant

document(s) and any other(s) if applicable.

A. 6.2.1.2.Registration Certificate under Company Act. (if any).

A. 6.2.1.3.Registered Deed of partnership Firm / Article of Association &
Memorandum.

A. 6.2.1.4. Registered Power of Attorney

(For Partnership Firm/ Private Limited Company, if any).

A. 6.2.1.5. Tax Audited Report in 3 CD Form along with Balance Sheet & Profit &
Loss A/c for the last five years
(year just preceding the current Financial Year will be considered as
year — I).

A. 6.2.1.6.Clearance Certificate for the Current Year issued by the Assistant
Register of Co-Op (S) (ARCS).

A. 6.2.1.7. Bye laws are to be submitted by the Registered labour Co-Op (S) &
Engineers’ Co.-0Opt.(S).

A. 6.2.1.8. List of machineries possessed by own/ lease along with authenticated copy
of tax invoice, delivery challan& waybill Ref.:- Cl. No. 3.2.9.& 20 and
Section -B, Form - IV of this NIeT and a statement should be submitted
with mentioning the present status and location of installation of main
plant and machineries.

A. 6.2.1.9. List of laboratory Instrument along with authenticated Invoice &Challan.

A. 6.2.1.10.List of Technical staffs along with structure & organization
(Section - B, Form - III).

A. 6.2.1.11. Requisite Credential as per Cl. No. 3(i) and Section - B, Form - V of this
NIeT. Scanned copy of Original Credential Certificate as stated in ClI.
No. 3(i) of NIeT is to be submitted.

Note: Failure of submission of any of the above mentioned documents (as stated
in A. 1.& A. 2.) will render the tender liable to be summarily rejected for
both statutory & non statutory cover.

Opening & evaluation of tender:

Earnest money amounting to 2% (two percent) of the estimated value of work for
which tender has been called for, will have to be submitted online by all intending
Tenderers.

Opening of Technical proposal:

Technical proposals will be opened by the Superintending Engineer, Central
Circle, Municipal Engineering Directorate, Government of West Bengal. Intending
tenderers may remain present if they so desire.
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Cover (folder) statutory documents (vide Cl. No. 6.A-1) will be opened first & if
found in order, cover (Folder) for non-statutory documents (vide Cl. No. - 6.A2)
will be opened. If there is any deficiency in the statutory documents, the tender
will summarily be rejected.

Decrypted (transformed in to readable formats) documents of the non-
statutory cover will be downloaded & handed over to the tender evaluation
committee.

Pursuant to scrutiny & decision of the Bid Evaluation Committee, the summary
list of eligible bidders & the serial number of work for which their proposal will
be considered will be uploaded in the web portals.

While evaluation the committee may summon the bidders(s) & seek
clarification / information or additional documents or original hard copy of any
of the documents already submitted & if these are not produced within the
stipulated time frame, their proposals will be liable for rejection.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS
SHOULD BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab

“Submit Non Statutory Documents’ to send the selected documents to Non-Statutory folder.

Next Click the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the

Technical Documents.

,\?(I)'. Category Name Slgz_sifiﬁigggy Detail(s)
1. Valid 15-digit Goods and Service Tax payern
Identification Number (GSTIN) under GST Act.
2017 with relevant document(s) and any
Certificate(s) Certificate(s) other(s) if applicable.
PAN Card.

Valid P. Tax Deposit Challan.

Valid Trade License.

Proprietorship Firm (Trade License)

N R W

Partnership Firm

(Partnership Deed, Trade License)
3. Ltd. Company

Company Detail - 1 (Incorporation Certificate, Trade License)

4. Co-Operative Society

(Society Registration Certificate Copy, Trade
License)

5. Registered Power of Attorney.

Similar nature of work with civil & E/M done and
completion certificate with Price Schedule or
Credential - 1 BOQ which is applicable for eligibility in this NIeT.

Credential - 2
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Sl.
No.

Category Name

Sub-Category Description

Detail(s)

Work in hand

1. Financial Statement (Section - B,
Form - II) duly filled up.

2. Affidavits — X and Declaration - Y.
3. Certificate of revolving line of credit by the
Bank.

Payment Certificate 1

Payment Certificate 2

Only Payment Certificate not the TDS
Certificate. (Issued by an Officer not

below the rank of Executive Engineer).

Profit & Loss A/c. and Balance

Profit & Loss A/c. and Balance Sheet

Sheet for  the financial Y€d| (with Annexure and 3CD form in case of
2017-2018. Tax Audit)
Financial
Information Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial Y€d| (with Annexure and 3CD form in case of
2016-2017. Tax Audit)
Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial Yea (with Annexure and 3CD form in case of
2015-2016. Tax Audit)
Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial Y€d| (with Annexure and 3CD form in case of
2014-2015. Tax Audit)
Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial Y€d (with Annexure and 3CD form in case of
2013-2014. Tax Audit)
List of Technical Staffs along wit
Technical Personnel o
Structures & Organization (as per NIeT.)
Man Power List of Technical Staffs along wit

Technical Personnel on Contract

Structures & Organization (as per NIeT.)
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Employees

Provident Fund

Employees Provident Fund

Employees Provident Fund: The
Contractor shall comply with the
provisions of the relevant Employees
Provident Fund and Miscellaneous Act
1952 or Rules in force in the State along
with the provisions of all rules and

Regulations made there under from time

to time, and shall in particular be
responsible for the payment of all
contributions as per the relevant
Employees Provident Fund and

Miscellaneous Act 1952,
no contract will be made.

failing of which

Tender Evaluation Committee (TEC)

Bid Evaluation Committee constituted under Chairperson, Beldanga Municipality with
reference to Order no. 45-W(C)/1M-23/15 dated 13/02/2015 of the Principal secretary to
the Govt. of W.B., P.W.D.

Opening of Technical Proposal:

Technical
authorized
Certificate

proposals will be opened by the Chairperson, Beldanga Municipality and his
representative electronically from the website using their Digital Signature
(DSC).

Financial proposal

The financial proposal should contain the following documents in one cover

(folder) i.e., Bill of Quantities (BOQ).

The contractor is to quote the rate

(percentage Excess / Less / At par) online through computer in the space

marked for quoting rate in the BOQ.

Only downloaded copies of the above documents are to be uploaded virus

scanned & Digitally Signed by the contractor.
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Financial capacity of a bidder will be judged on the basis of net worth and available bid capacity
as mentioned in the NIeT to be obtained from the information furnished in Form - II (Section-

B), i.e., Financial Statement.

The Audited Balance Sheet for the last 5 (five) years, Net Worth, Bid Capacity etc. are to be
submitted which must demonstrate the soundness of Bidder’s financial position, showing longterm

profitability including an estimated financial projection for the next 2 (two) years.

Penalty for suppression / distortion of facts:

Submission of false document, by tenderer is strictly prohibited & if found the matter may be
referred to the appropriate authority for prosecution as per relevant IT Act / other relevant

Acts and further penal action may be taken against him as per rule.
REJECTION OF BID

The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to
cancel the Bidding processes and reject all Bids at any time prior to the award of Contract
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the ground for Employer’s (tender accepting authority)
action.

AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting
Authority through Letter of Acceptance. Refusal to accept an award after issuance of “Letter of
Acceptance” or refusal to enter into contract with the Government without justifiable cause will
lead to forfeiture of EMD of the said bidder in favour of the Government and appropriate penal
action as per rule / as stated elsewhere in this NIeT will be taken against him.

All the tender documents including N.I.T. & B.0O.Q. will be the part of the contract documents.
After receipt of Letter of Acceptance, the successful bidder shall have to submit requisite
copies of contract documents along with requisite cost (Ref: of this N.I.T.) through Demand
Draft / Pay Order /RTGS/NEFT issued from any nationalized / scheduled bank in favour of the
Executive Engineer of the concerned work within time Iimit to be set in the letter of
acceptance.

The Letter of Acceptance will constitute the formation of the Contract. Issuance of Letter
ofAcceptance / Work Order may be delayed due to non-receipt of clear site for the work and no
claim, whatsoever, for delay in issuance of Letter of Acceptance / Work Order will be entertained.

The Agreement in West Bengal From No. 2911(ii) will incorporate all necessary documents e.g.
NIeT, all addenda & corrigendum, special terms & conditions (Section - C), different filled-up
forms (Section -B), BOQ, prevailing P.W. Directorate Schedule of Rates at the time of floating of
NIeT, and the same will be constituted between the Tender Accepting Authority and the successful
Bidder.

Online receipt and refund of EMD of e-procurement through State Governmente-
procurement portal.

Login by bidder:

A bidder desirous of taking part in a tender invited by a State Government
Office / PSU / Autonomous Body / Local Body / PRIs, etc. shall login to the e-
procurement portal of the Government of West Bengal

https://wbtenders.gov.in using his login ID and password.

He will select the tender to bid and initiate payment of pre-defined EMD
/ Tender Fees forthat tender by select from either of the following
payments modes:
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A. 11.0.1.1. Net banking (any of the banks listed in the ICICI Bank Payment
gateway) in case of payment through ICICI bank payment gateway.

A. 11.0.1.2.RTGS/NEFT in case of offline payment through bank account in any
bank.

Payment procedure:
Payment by Net Banking (any listed bank) through ICICI Bank PaymentGateway:

A. 11.1.0.1. On selection of net banking as the payment mode, the bidder will be
directed to ICICI Bank payment Gateway webpage (along with a
string containing a Unique ID) where he will select theBank through

which he wants to do the transaction.

A. 11.1.0.2. Bidder will make the payment after entering his Unique ID and
password of the bank to process the transaction.

A. 11.1.0.3. Bidder will receive a confirmation message regarding success/failure of

the transaction.

A. 11.1.0.4. If the transaction is successful, the amount paid by the bidder will get
credited in the respective Pooling account of the State Government /
PSU / Autonomous Body / Local Body / PRIs, etc. maintained with the
Focal Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for
collection of EMD / Tender Fees.

A. 11.1.0.5. If transaction is failure, the bidder will again try for payment by going
bank to the first step.

Payment through RTGS/NEFT:

A. 11.1.1.1. On selection of RTGS/NEFT as the payment mode, the e-procurement
portal will show a pre-filled challan having the details to process
RTGS/NEFT transaction.

A. 11.1.1.2. The bidder will print the challan and use the pre-filled information to
make RTGS/NEFT payment using his Bank account.

A. 11.1.1.3. Once payment is made, the bidder will come back to the e-
procurement portal after expiry of a reasonable time to enable the
NEFT/RTGS process to complete, in order to verify the payment made

and continue the bidding process.

A. 11.1.1.4. If verification is successful, the Fund will get credited to the respective
Pooling account of the State Government maintained with the Focal
Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for
collection of EMD.

A. 11.1.1.5. Hereafter, the Bidder will go to e-procurement portal for submission of
his bid.

A. 11.1.1.6. But if the payment verification is unsuccessful, the amount will be

returned to the bidder’s account.
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Refund/Settlement Process:

A. 11.1.3.1. After opening of the bids and technical evaluation of the same by the

tender inviting authority through electronic processing in the -e
Procurement portal of the State Government, the tender inviting
authority will declare the status of the bids as successful or
unsuccessful which will be made available, along with the details of the
unsuccessful bidders, to ICICI Bank by the e-Procurement portal

through web services.

A. 11.1.3.2. On receipt of the information from the e-Procurement portal, the

Bank will refund, through an automated process, the EMD of the
bidders disqualified at the technical evaluation to the respective
bidders’ bank accounts from which they made the payment
transaction. Such refund will take place within T2 Bank Working
Days where T will mean the date on which information on rejection
of bid is uploaded to the e-Procurement portal by the tender inviting

authority.

A. 11.1.3.3. Once the financial bid evaluation is electronically processed in the e-

A.

11.1.3.4.

Procurement portal, EMD of the technically qualified bidders other
than that of the L1 and L2 bidders will refund, through an automated
process, to the respective bidders’ bank accounts from which they
made the payment transaction. Such refund will take place within
T+2 Bank Working Days where Twill mean the date on which
information on rejection of financial bid is uploaded to the -e
Procurement portal by the tender inviting authority. However, the L2

bidder should not be rejected till the LOI process is successful.

If the L1 bidder accepts the LOI and the same is processed
electronically in the e- Procurement portal, EMD of the L2 bidder will
be refunded through an automated process, to hisbank account from
which he made the payment transaction. Such refund will take place
withinT£2 Bank Working Days where T will mean the date on which
information on Award of Contract (AOC) to the L1 bidder is uploaded to

the e-Procurement portal by the tender inviting authority.

A. 11.1.3.5. As soon as the L1 bidder is awarded the contract (AOC) and the same is

processed electronically in the e-Procurement portal.

EMD of the L1 bidder for tenders of State Government offices will
automatically get transferred from the pooling account to the State
Government deposit head “8443-00-103-001-07" through GRIPS along
with the bank particulars of the L1 bidder.

In Such transfer will take place within T£1 Bank Working Days where T
will mean the date on which the Award of Contract (AOC) is issued.

A. 11.1.3.6. The Bank will share the details of the GRN No. generated on successful

entry in GRIPS with the e-Procurement portal for updation.
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A. 11.1.3.7. Once the EMD of the L1 bidder is transferred in the manner mentioned

A.

above, Tender fees, if any, deposited by the bidders will be
transferred electronically from the pooling account to the Government
revenue receipt head “"0070-60-800-013-27" through GRIPS for
Government tenders.

11.1.3.8. All refunds will be made mandatorily to the Bank A/c. from which the

payment of EMD & Tender Fees (if any)were initiated.

Refund/Settlement Process:

A. 11.1.4.1. The ICICI Internet Banking will communicate to the State

A.

A.

Government e-Procurement portal all details of the transactions on
daily basis.

11.1.4.2. The Tender inviting Authority of the Government Offices will be using

11.1.4.3.

their respective e-procurement User ID and Password to view theEMD

and Tender Fees deposited by the bidders in the pooling accounts.

The nodal officer of the Finance Department, Government of West
Bengal will be able to view the Department-wise EMD and Tender
Fees deposited by the bidders to the pooling accounts and fund
transferred downstream at various stages of the tender process to
the Government accounts and bidders’ accounts, as applicable by

using user access as provided by NIC.

The Executive Officer,
Beldanga Municipality,
Murshidabad,
West Bengal
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SECTION - B
FORM -1

PRE-QUALIFICATION APPLICATION

To

The Executive Officer,
Beldanga Municipality,
Murshidabad,

West Bengal

Ref : Tender for (name
1o ] ol Q) PSR RRSTRR

of

NIeT NO o e Sl. NO. oo of The Superintending

Engineer...........ciiien Circle, Municipal Engineering Directorate, Government of West Bengal

Dear Sir,

Having examined the Statutory, Non-statutory &NIeT documents, I /we hereby

submit all the necessary information and relevant documents for evaluation.

The application is made by me / us on behalf of ...,

IN the CAPACITY oottt e e e e duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on
behalf of the group of firms for Application and for completion of the contract

documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope
& value of the contract bid under this project.

(b) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to

reject any application without assigning any reason.

Enclosure(s): e-Filling:-
1. Statutory Documents.
2. Non Statutory Documents.

Date............ Signature, Name and designation of authorized signatory
For and on behalf of ...

(name of the applicant)
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SECTION - B

FORM - 1II

Information of audited financial statement for the last year to
demonstrate the current soundness of the Bidder’s financial position

Name of Bidder:

1. The Bidder’s Net Worth for the last year calculated on the basis of capital,
profit and free reserve available to the firm should be positive.

2. Annual Turn Over

Year Amount in Rs. Document Reference as
attached (Page no.
etc.)
Year-5(2021-2022)
Year-4(2020-2021)
Year-3(2019-2020)
Year-2(2018-2019)
Year-1(2017-2018)
3. Bank Solvency Certificate:
Amount in RS...oiiiiiiiien e
Issuing Bank
Branch... e e
Date of issue of Bank Solvency Certificate ...
Date............ Signature, Name and designation of authorized
signatory
Forandonbehalfof ...............................

(name of the applicant)
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AFFIDAVIT - “X”
(To be furnished in Non-Judicial Stamp Paper of appropriate value duly notarized)

1. I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of any
information submitted is proved to be false or concealed, the application may be rejected and no objection / claim will be

raised by the undersigned.

2. The undersigned also hereby certifies that neither our firm.......ccccoooiviii e, nor any of its
constituent partners have failed to executed more than one works contract under any
directorate of Govt of West Bengal and that neither our firm.........cocooiiiiins nor any of
its constituent partners was terminated by any sub-rule under Clause 3 of Tender
Form No. 2911 and that neither our firm ... nor any of its constituent

partners was terminated under any clause of Standard Bidding Documents by the Engineer-in-Charge /
Employer during last 3 (three) years.

3. The undersigned would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify this

statement.

4. The undersigned understands that further qualifying information may be requested and agrees to

furnish any such information at the request of The Department.

5. Certified that I have applied in the tender vide NIeT bearing NO........cccviviiiiianirnenennnnnns of the
Superintending Engineer, Head Quarter, Municipal Engineering Directorate, Government of West
Bengalin the capacity of individual/ as a partner of a firm & I have not applied severally for the

same job and also not applied more than two works anywhere per set of required machineries.

6. The undersigned also hereby certifies that the Bid shall remain valid for a period not less than
120 (one hundred twenty) days, after the dead line date for Bid submission.

7. 1/ we do hereby certify that I shall bring all requisite technical personnel and /or plants/ testing
machineries / equipment for all the items of works as per relevant IS / IRC codes of practice and
as per BOQ and as per direction of the Engineer-in-Charge at the time of execution of work at site
even if upon technical evaluation I am declared as “qualified” without having all the requisite
technical personnel and /or plants/ testing machineries / equipment at the time of submission of

tender.

Date:

Signature, name and designation of
Authorised Signatory.

For and on behalf of
(Name of the Applicant)
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SECTION - B

FORM - III1

STRUCTURE AND ORGANISATION

A. 1 Name of Applicant

A. 2 Office Address

Telephone No.
Mobile No.

A. 3 Name and address of Banker

A. 4 Attach an Organization Chart
showing the structure of the
Company with names of key
personnel and technical staff
with Bio-Data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or corporation.

Date:

Signature, name and designation Of
Authorised Signatory.

For and on behalf of --------=-==----mcccmmmmm oo
(Name of the Applicant)
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SECTION

FoOrRM -

- B

Iv

Deployment of Building / Road / Bridge Plant / Machineries / Equipment

27

Authorized Signatory.

For and on behalf of
(Name of the Applicant)

Possession Status Date of
Name of Plant / _ Mot(_)r/ Machine release, Pre;ent
Machine / Make Type Capacity Engine No if Location of
Equipment No. Idle Engaged engaged Installation
1 2 3 4 5 6 7 8 9 10
Date:




SECTION - B (Contd...)
Minimum Plant / Machinery and Equipment to be Deployed by the Contractor

It is entirely the responsibility of the Contractor to deploy sufficient plant and mechanical equipment to
ensure compliance with his obligations under the Contract:

Successful bidder will have to deploy requisite machinery and equipment during execution of the work
at site as per direction of the Engineer-in-Charge.

List of Equipment for Testing Laboratory

Successful bidder will have to provide requisite testing equipments during execution of the work at site
as per direction of the Engineer-in-Charge.

Field Testing Instruments

Successful bidder will have to provide requisite field testing equipments during execution of the work at
site as per direction of the Engineer-in-Charge.
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DECLARATION “Y”

(To be submitted in non-judicial stamp paper of appropriate value, duly notarised)

I, the undersigned, declare that all the statements made in the attached documents in respect of

mode of ownership of machineries are true and correct.

Certified that required specified machineries for the works under this NIeT will be installed at the

working site within 45 (forty five) days (maximum) from the date of LOA / work Order.

The undersigned also hereby certifies that neither our firm
______________________________________________ nor any constituent firm had been

debarred to participate in tender by Public Works Department, UD&MA Deptt. Or other Govt.
deptt.during the last 5(five) years prior to the date of this NIeT.

The undersigned understands and agrees that further qualifying information may be requested

and agrees to furnish any such information at the request of the Department.

Certified that I have applied in the Tender videin the tender vide NIeT bearing No.
WB..ciitrvvnnarsnnnnnssnsnnnnsnnns of the Chairperson, Beldanga Municipality, in the capacity of

individual / as a partner of a firm and that I have not applied severally for the same job.

Certified that I have applied in the tender in the capacity of individual / as a partner of a firm.

Certified that I have access to or have available liquid assets (aggregate of working capital, Cash-
in-Hand, uncommitted Bank Guarantees) and / or credit facilities not less than 10% of the
estimated cost put to tender. In this respect, I have attached necessary documents with this

application.

I, the under-signed, do certify that all the statements made in the attached documents are true
and correct. If any declaration submitted is found / ascertain to be incorrect / fabricated /
misrepresented / fraudulent etc., accordingly tender will be liable to be cancelled / terminated
immediately & I / my firm / company shall also be liable to be prosecuted under section 197, 199
& 200 of Indian Penal Code, 1860 along with section- 71 & section -73 of Indian Information &
Technology Act 2008 & any other applicable law for the time being in force in addition to

forfeiture of Earnest Money / Security Deposit.

I/We here by declare that I /We agree to the terms & condition as laid down in the Employees

Provident Fund and Miscellaneous Act 1952 and relevant rules in force in the state.

Date:

Signature, name, and designation Of
Authorised Signatory.

For and on behalf of -=----===mmmmmmmmo oo
(Name of the Applicant/Firm with Seal)
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SECTION - B

FORM -V

Experience Profile

Name of the Firm:

List of projects completed that are similar in nature to the work applied for executed during the last 5

(five) years.

Name of
Name, Consulting Contract Percentage Original Original Actual Actual Date Reasons for
Name of Location Engineer price in of Date gfstart Date of Date of of delay in
Employer | & responsible Indian Participation of work completion starting completion completion
nature for Rs. of company of work the work of work (if any)
of work supervision
Date

Authorised Signatory.

For and on behalf of -----===--mmmmcmmmmmeeeeee

(Name of the Applicant)
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Section - C

Special Terms and Conditions

C. 1 General:

Unless otherwise stipulated, all the works are to be done as per general conditions and general
specifications as mentioned in the Departmental Schedule, i.e., Public Works Department
Schedule of Rates for Building Works (Volume - I) and Sanitary & Plumbing works (Volume - II)
including Materials, Labour & Carriage effective from 1st December 2017 with up-to-date
addenda and corrigenda, if any, in force issued by the Superintending Engineer, Planning &
Monitoring Circle, PWD & Convener, Combined Schedule Committee of PWD,as applicable for the

working area of concerned Circle at the time of uploading of tender.

For general conditions and general specifications of items of works including supply and carriage
works, not appearing in the aforesaid specification books, relevant Public Works Department
Schedule of Rates for Road & Bridge Works (Volume-III) including Materials, Labour& Carriage
in different districts of West Bengal for the working area effective from 1PstP December 2015
with up-to-date agenda & corrigenda, if any, in force issued from competent authority of PWD or
relevant I.S. / I.R.C. Codes of practice or National Building Code in force at the time of

uploading of tender will be considered for the appropriate working area.

C. 2 Definition of "Engineer-in-Charge” and commencement of work:

The word “Engineer-in-Charge” means the Executive Engineer, M.E. Directorate of the
Murshidabad Division. The word “"Department” appearing anywhere in the tender documents
means Municipal Engineering Directorate under UD&MA Department, Government of West Bengal,
who have jurisdiction, administrative or executive, over part or whole of the works forming the
subject matter of the tender or contract. The word “approved” appearing anywhere in the
documents means approved by the Engineer-in-Charge. In case, the work is transferred to any
other Division, the Executive Engineer under whom the work will be executed should be treated
as the Engineer-in-Charge. The work will have to be taken up within specified time as mentioned
in the work order. Failure to do so will constitute a violation of the contract stipulation as
regards to proportionate progress and timely completion of work and the contractor will thereby
make himself liable to pay compensation or other penal action as per stipulation of the printed
tender form.The Superintending Engineer of concerned Circle, Municipal Engineering Directorate,
Government of West Bengal will act as Nodal Superintending Engineer. The Executive Engineer,
concerned Division,M.E. Directorate, Government of West Bengal shall be the Nodal Engineer-in-
Charge of the work. Nodal Superintending Engineer will control the whole work. Deviation of the
work if any should be controlled and sanctioned/approved by the nodal Superintending Engineer
of MED as per G.O. No.- 5784-PW/L&A/2M-175/2017 Dated 12.09.17.

C. 3 Terms & Conditions in extended period:

As Clause 5 of West Bengal Form No. 2911(ii) when an extension of time for completion of work
is granted by the Engineer-in-Charge for valid reasons over which the contractor have no control,
it will be taken as granted by the working contractor that the validity of the contract is extended
automatically up to the extended period with all terms and conditions, rates etc. remaining

unaltered, i.e., the tender is revalidated up to the extended period.

C. 4 Co-operation with other agencies and damages and safety of road users:

All works are to be carried out in close co-operation with the Department and other contract(s)
that may be working in the area of work. The work should also be carried out with due regard
to the convenience of the road users and occupants of the adjacent locality,if any. All
arrangements and programme of work must be adjusted accordingly. All precautions must be

taken to guard against chances of injury or accidents to workers, road users, occupants of the
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adjacent locality etc. The contractor must see that all damages to any property which, in the

opinion of the Engineer-in-Charge are due to the negligence of the contractor are promptly

rectified by the contractor at his own cost and expenses and according to the direction and
satisfaction of the Engineer-in-Charge.

C. 5 Transportation arrangement:

The contractor will arrange for all means of transport including railways wagons required for
carriage and supply of materials and also the materials required for the construction work. The
Department may however, at their own discretion grant necessary certificates, if required, for
booking of railways wagons etc. But, in case of failure of the department to help the contractor
in this respect, the contractor will have to arrange at his own initiative so that progress of
work is not hampered and no claim whatsoever on this ground will be entertained under any
circumstances. If railways facilities are not available, the contractor will have to depend on
transport of materials by road as necessary to complete the work without claiming any extra
payment from Department in this regard. The contractor must consider this aspect while

quoting rate.

C. 6 Contractor’s Site Office:

The contractor will have to set up an office adjacent to the work as may be approved by the
Engineer-in-Charge where all directions and notice of any kind whatsoever, which the Engineer-
in-Charge or his representative may desire to give to the contractor in connection with the
contract, may be left or sent by post to such office or delivered to the contractor’s authorised
agent or representative. For such intimation to the contractor’s site office, it will be deemed to
the sufficient enough to be served upon the contractor. On selection, the contractor shall have
to strictly display the work programme in Bar Chart and relevant drawings of the project in the

site office.

C. 7 Incidental and other charges:

The cost of all materials, hire charges of Tools and plants, labour, Corporation / Municipal Fees
for water supply, Royalty or road materials if( any), electricity and other charges of
Municipalities or statutory local bodies, ferry charges, Toll charges, loading and unloading
charges, handling chargers, overhead charges etc. will be deemed to have been covered by the
rates quoted by the contractor inclusive of all taxes, all other charges for the execution of the
specified work, including supply of materials and related carriage, complete or finished in all
respect up to the entire satisfaction of the Engineer-in-charge of the work. No extra claim in this

regard beyond the specified rate as per work schedule in this respect will be entertained.

C. 8 Authorised Representative of Contractor:

The contractor should not assign the agreement or sublet any portion of the work. The
contractor, may however, appoint and authorised representatives in respect of one or more of the

following purposes only.

C. 8.1. General day to day management of work.

C. 8.2. To give requisition for Departmental materials, Tools & Plants etc., to receive the

same and sign hand receipts thereof.

C. 8.3. To attend measurements when taken by the Departmental Officers and sign the records

of such measurements which will be taken as accepted by the contractor.

The selection of the authorised representatives will be subject to the prior approval of the
Engineer-in-Charge concerned and the contractor will in writing seek such approval of the
Engineer-in-Charge giving therein the name of work, Tender No., the Name, Address and
theattested specimen signature of the representative he wants to appoint and the specific
purposes as specified here-in-above, which the representative will be authorised for. Even
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after first approval, the Engineer-in-Charge may issue at any subsequent date, revised
directions about such authorised representatives and the contractor will be bound to abide by
such directions. The Engineer-in-Charge will not be bound to assign any reason for his revised
directions. Any notice correspondence etc. issued to the authorised representative or left at

his address, will be deemed to have been issued to the contractor.

C. 9 Power of Attorney:

The Provision of the power of attorney, if any, must be subject to the approval of the
Department. Otherwise the Department will not be bound to take cognizance of such of

attorney.

C. 10 Extension of time:

For cogent reasons over which the contractor will have no control and which will retard the
progress, extension of time for the period lost will be granted on receipt of application from
the contractor before the expiry date of contract. No claim whatsoever for idle labour,
additional establishment, enhanced cost of materials and labour and hire charges of tools &
plants etc. will be entertained under any circumstances. The contractor should consider the
above factor while quoting his rate. Applications for such extension of time should be
submitted by the contractor in the manner indicated in Clause 5 of the printed form of West
Bengal Form No. 2911(ii).

C. 11 Contractor’s Godown:

The contractor must provide suitable godowns for cement and other materials at the site of
work. The cement godown should be sufficient in capacity and it must be water tight with
either an elevated floor with proper ventilation arrangement underneath the floor or if solid
raised flooring is made, cement is to be stored on bamboo or timber dunnage to the
satisfaction of the Engineer-in-Charge. No separate payment will be made for these godowns
or for the store yard. Any cement, which is found at the time of use to have been damaged,
shall be rejected and must immediately to removed from the site by the contractor as per

directed of the Engineer-in-Charge.

C. 12 Arrangement of Land:

The contractor will arrange land for installation of his Plants and Machineries, his godown,
store yard, labour camp etc. at his own cost for the execution of the work. Departmental
land, if available and if applied for, may be spared for the said purpose on the written

permission of the ULB authority as per rule.

C. 13 Use of Government Land:

Before using any space in Government land for any purpose whatsoever, approval of the
Engineer-in-Charge will be required. Departmental land, if available and if applied for, may be
spared for the purpose on usual charges as fixed by the Competent Authority. The contractor
will have to make his own arrangements for storage of tools, plants, equipments; materials
etc. of adequate capacity and will clear and remove on completion of work and will also remove
the shed, huts etc. which he might have erected in Government land. If after such use, the
contractor fails to clear the land, Department will arrange to remove those installations and

adequate recovery will be made from the dues of the contractor.
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C. 14 Work Order Book:

The contractor will within 7 (seven) days of receipt of the order to take up the work,
supply at his own cost one Work Order Book to Sub-Divisional Officer / Assistant
Engineer concerned, who is authorised to receive and keep in custody the Work Order
Book on behalf of the Engineer-in-Charge. The Work Order Book will be kept at the
site of work under the custody of Sub-Divisional Officer / Assistant Engineer or his
authorised representative. The Work Order Book should have machine numbered pages
in triplicate. Directions or instructions from Departmental officers to be issued to the
Contractor will be entered (in triplicate) in the Work Order Book (except when such
directions or instructions are given by separate letters). The contractor or his
authorised representatives should regularly note the entries made in the Work Order
Book and also record thereon the actions taken or being taken by him for complying
the said directions or instructions on any relevant points relating to the work. The
contractor or his authorised representative may take away the triplicate pages of the

Work Order Book for his own record and guidance.

Cases of supplementary items or of claims may not be entertained unless
supported by

entries in the Work Order Book or any written order from the Tender Accepting Authority.

The first page of the Work Order Book shall contain the following particulars:

C. 14.1. Name of the Work;

C. 14.2. Reference to contract number;

C. 14.3. Contractual rate in percentage;

C. 14.4. Date of opening of the Work Order Book;

C. 14.5. Name and address of the Contractor;

C. 14.6. Signature of the Contractor;

C. 14.7. Name & address of the Authorized representative (if any);

C. 14.8. Specific purpose for which the contractor’s representatives is authorized to act on behalf

of the Contractor;

C. 14.9. Signature of the authorized representative duly attested by the Contractor;
C. 14.10. Signature of the Sub-Divisional Officer / Assistant Engineer concerned;

C. 14.11. Date of actual completion of work;

C. 14.12. Date of recording final measurement;

Entries in C. 14.11.& C. 14.12.above shall be filled in on completion of the work and
before the Work Order Book is recorded in the office of the Sub-Divisional Officer /

Assistant Engineer.

C. 15 Clearing of Materials:

Before starting any work, work site, wherever necessary, must be properly dressed
after cutting clearing of all varieties of jungles, shrubs, bamboo clusters or any
undesirable vegetation from the alignment or site of works. On completion of works
all temporary structures or obstructions including some pipes in underground works,
if any, must also be removed. All scars of construction should be obliterated and the
whole site should be left in a clear and neat manner to the satisfaction of the
Engineer-in-Charge. Total length (in case of road project) should be demarcated by
proper chainaging with fixing 200 m post as predilection of the Engineer-in-Charge on
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both sides of the alignment and Bench Marking at desired locations as per direction
of the Engineer-in-Charge. No separate payment will be made for all these works, the
cost thereof being deemed to have been included in the rates of various items of

works quoted by the contractor in the schedule of probable items of works.

C. 16 Sundry Materials:

The contractor must erect temporary pillars, master pillars etc. as may be required in
suitable places as directed by the Engineer-in-Charge at his own cost before starting
and during the work by which the departmental staff will check levels layout of
different works and fix up alignment and the contractor will have to maintain and
protect the same till completion of the work. All machineries and equipments like
Level Machine, Staff, Theodolite etc. and other sundry material like pegs, strings,
nails, flakes instruments etc. and also skilled labour required for setting out the
levels, for laying out difference structures and alignment will also have to be
supplied by the contractor at his own cost as per direction of the Engineer-in-Charge

without any extra claim towards the Department.

C. 17 Supplementary / Additional itemsof Works:

C. 17.1. Rates of Supplementary Item(s) will be analysed in the .15% instant as far as
possible from the rates of the allied items of works appearing in the tender

schedule.

C.17.2. Rates of Supplementary Item(s) will be analysed to the maximum extent
possible from the rates of allied items of works appearing in the Public
Works Department Schedule of Rates (for Building / Sanitary & Plumbing
Works) of probable items of work forming part of the tender document.
Rates of SOR for the working area at the time of floating of NIeT will be
applicable.

C. 17.3. 1In Case, additional items do not appear in the above Public Works
Department Schedule of Rates, such items for the works will be paid at the
rates entered in the Public Works (Roads) Department Schedule of Rates for

the working area at the time floating of NIeT.

C. 17.4. It the Supplementary Item(s) cannot be computed even after application of
clauses stated above, rates of supplementary item(s) will be analysed to
the maximum extent possible from the rates of allied items of works
appearing in the current PWD Schedule of Rates (for Building / Sanitary &
Plumbing / Road Works) of probable items of work for the work area at the

time of execution of work.

C. 17.5. If the rates of the Supplementary Item(s) cannot be computed even after
application of clauses stated above, the same will be determined by analysis
from market rates of material, labour and carriage cost prevailing at the
time of execution of such items of work. Profit and overhead charges (both
together) at 10% (ten percent) will be allowed only. In that case the
contractual percentage will not be applicable. In such cases rates should be
determined by the Superintending Engineer concerned under whom the work

is being executed.

Contractual percentage shall only be applicable with regard to the portions of the
analysis based on PWD Schedule of Rates as mentioned in Clauses C. 17.1., C.
17.2., C. 17.3& C. 17.4. stated above only.
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It may be noted that the cases of supplementary items of claim will not be entertained
unless supported by entries in the Work Order Book or any written order from the tender

accepting authority.

C. 18 Covered up works:

When one item of work is to be covered up by another item of work the later item
should not be done before the formal item has been measured up and has been
inspected by the Engineer-in-Charge or the Sub-Divisional Officer / Assistant
Engineer, as the authorized representative of the Engineer-in-Charge and order
given by him for proceeding with the later item of work. When, however, this is not
possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the
Sub-Divisional Officer / Assistant Engineer may do this inspection in respect of

minor works and issue order regarding the later item.

C. 19 Approval of Sample:

Samples of all materials to be supplied by the contractor and to be used in the work
will have to be approved by the Engineer-in-Charge and checking the quality of such
materials will have to be done by the concerned Department or as directed by the

Engineer-in-Charge prior to utilization in the work.
C. 20 Water and Energy:

The contractor will have to arrange at his own cost, required energy for operation of
equipments and machineries, for operating pump set, illuminating work site, office,
etc. that may be necessary in difference stages of execution of work. No facility of
any sort will be provided for utilization of the departmental sources of energy
existing at the site of work. Arrangement for obtaining water for the work should also

be made by the contractor at his

own cost. All cost for getting energy and / or for any purpose whatsoever will have to

be borne by the contractor for which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their
housing, water supply, sanitation, light, procurement of food for contractors staff &
crews, medical aids etc. are to be arranged for by the contractor at his own cost. The
cost for transportation of labour, materials and all other incidental items as required
for work shall also have to be borne by the Contractor without any extra claim from
the Department.

Amenities for contractors:

All materials, tools and plants and all labour (skilled and unskilled) including their
housing, water supply, sanitation, light, procurement of food for staff & crews,
medical aids, etc. are to be arranged by the contractor at his own cost. The cost of
transport of labour, materials and all other incidental items as required for work shall

also have to be borne by the Contractor without any extra claim from department.

C. 21 Road open to traffic:

It should be clearly understood that the contractor will be responsible to keep the
road open to all kinds of traffic during execution of the work. The work should be so
arranged and the programme of work must be so adjusted as not to disturb the

smooth flow of road traffic in any way. If necessary, diversion road should be provided
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C.

C.

C
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and maintained by the contractor at his own cost for the entire period of work, if not
separately provided inthe tender. The Contractor should take all necessary precautions
including guarding, lighting and barricading as necessary, to guard against the
chances of injury or accident to the road user and traffic and ferry users during
execution of the work for which nothing extra will be paid except otherwise mentioned
in the specific price schedule. The contractor will also have to indemnify the
Department against consequences of any such injury or accident, if so happens and

which, as per opinion of the Engineer-in-Charge is due to contractor’s fault.

Suitable road sign, as and where necessary, should be provided by the contractor at
his own cost as per direction of the Engineer-in-Charge and will also be maintained till
the completion of the work. Road barriers, with red light at night, are to be placed
where the existing surface is disturbed with proper road signs. All these should be

done at the cost of the contractor without any extra claim towards the Department.

.22 Drawings:

All works should be carried out in conformity with the drawings supplied by this
Department. The Contractor will have to carry out all the works according to the
Departmental General Arrangement Drawing and Detail Working Drawings to be supplied

by the Department from time-to-time.

23 Serviceable Materials:

The responsibility for stacking the serviceable materials (as per decision of the
Engineer-in-Charge) obtained during dismantling of existing structures/roads and
handing over the same to the Engineer-in-Charge of work of this Department lies with
the contractor and nothing will be paid on this account. In case of any loss or damage
of serviceable materials prior to handing over the same to this Department, full value
will be recovered from the Contractor’s bill at rates as will be assessed by the

Engineer-in-Charge.
24 Unserviceable Materials:

The Contractor will have to remove all unserviceable materials, obtained during
execution at a place as will be directed. The contractor should dress and clear the
work site after completion of work as per direction of the Engineer-in-Charge. No

extra payment will be made on this account.

25 Contractor’s risk for loss or damage:

All risk on account of railway or road carriage or carriage by boat including loss or
damage of vehicles, boats, barges, materials or labour, if any, will have to be borne

by the contractor without any extra claim from the Department.

. 26 Idle labour& additional cost:
Whatever may be the reason, no claim on idle labour, enhancement of labour rate
additional establishment cost, cost of Toll and hire and labour charges of tools and

plants, railway freight etc. will be entertained under any circumstances.

. 27 Charges and fees payable by contractor:

C. 27.1. The contractor will have to pay all fees required to be given or paid by any
statute or any regulation or by-law of any local or other statutory authority
which may be applicable to the works and will keep the department
indemnified against all penalties and liabilities of every kind for breach of

such statute, regulation or law.
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C. 27.2. The Contractor will save and indemnify the department from and against all
claims, demands, suit and proceedings for or on account of infringement of
any patent, rights, design, trade mark of name of other protected right in
respect of any constructional plant, machine, work, materials, thing or
process used for or in connection with works or temporary works or any of
them.

C. 28 Issue of Departmental Tools and Plants:

All Tools and Plants required for the work will have to be supplied by the Contractor at
his own cost. All cost of fuel and stores for proper running of the Tools and Plants
must be borne by the Contractor.

. 29 Realisation of Departmental claims:

Any of sum money due and payable to the contractor (including security deposit
refundable to him/her) under this contract may be appropriated by the Government
and set off against any claim of Government for the payment of sum of money arising
out of this contract or under any other contract made by the contractor with the
Government. If the entire claim of Government is not appropriated by this way, claim

for balance amount may be appropriated as per Public Demand Recovery Act.
. 30 Compliance of different Acts:

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum
Wages Act, 1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules
and orders issued hereunder from time to time. If he fails to do so, Engineer-in-
Charge or Superintending Engineer of the concern Circle of P.W. Directorate may at

his discretions, take necessary measure over the contract.

The Contractor shall also make himself responsible for any pecuniary liabilities arising
out on account of any violation of the provision of the said Act(s). The Contractor must
obtain necessary certificate and license from the concerned Registering Office under the
Contract Labour (Regulation & Abolition) Act, 1970.

The contractor shall be bound to furnish the Engineer-in-Charge all the returns,
particulars or date as are called for from time-to-time in connection with
implementation of the provisions of the above Acts and Rules and timely submission
of the same, failing which the contractor will be liable for breach of contract and the

Engineer-in-Charge may at his discretion take necessary measures over the contract.

C. 31 Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works and the
remedying of any defects therein:

C. 31.1. have full regard for the safety of all persons and the Works (so far as the

same are not completed or occupied by the Department);

C. 31.2. provide and maintain at his own cost all lights, guards, fencing, warning
signs and watching, when and where necessary or required by the
Engineer-in-Charge for the protection of the Works or for the safety and

convenience of the public or others;
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C. 31.3. take all reasonable steps to protect the environment on and off the Site and
to avoid damage or nuisance to persons or to property of the public or
others resulting from pollution, noise or other causes arising as a

consequence of his methods of operation;

C. 31.4. ensure that all lights provided by the Contractor shall be screened so as not
to interfere with any signal light of the railways or with any traffic or signal

lights of any local or other authority.

C. 32 Commencement of work:

The work must be taken up within the date as stipulated in the work order and

completed in all respects within the period specified in Notice Inviting e-Tender.

C. 33 Programme of work:

Before actual commencement of work the contractor shall submit a programme of
construction of work with methodology clearly showing the required materials, men
and equipment. The contractor will submit a programme of construction in the pattern
of Bar Chart or Critical Path Method and a time table divided into four equal periods
of progress of work to complete the work within the specific period for approval of the
Engineer-in-Charge who reserves the right to make addition, alterations and
substitutions to such programme in consultation with the contractor and such
approved programme shall be adhered to by the contractor unless the same is
subsequently found impracticable in part or full in the opinion of the Engineer-in-
Charge and is modified by him/her. The contractor must pray in writing, showing

sufficient reasons therein for modification of programme.

The work shall have to be executed strictly as per the time limit mentioned in this

document failing which shall invite appropriate penalty as applicable.

The conditions laid down in Clause 2 of the printed tender form regarding the division
of total period and progress to work and the time table there for as provided in the
said clause shall be deemed to have been sufficiently complied with the actual progress
of work and does not fall short of the progress laid down in the approved time table for
one fourth, half and three fourth of time allowed for the work.

C. 34 Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work
and for the correctness of the position, levels, dimensions and alignments of all parts
of work, if any rectification or adjustment becomes necessary the contractor shall
have to do the same at his own cost according to the direction of the Engineer-in-
Charge. During progress of works, if any, error appears or arises in respect of
position, level, dimensions, or alignment of any part of the work contractor shall at
his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any
setting out that may be done or checked by either of them shall not in any way relieve

the contractor from their responsibility for correctness and rectification thereof.

C. 35 Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging
underground or overhead service utilities viz. Electricity, Telephones, Gas, Water
pipes, Sewers etc. Incase disturbances of service utilities is found unavoidable the
matter should immediately be brought to the notice of the Engineer-in-Charge and

necessary precautionary measures as would be directed by the Engineer-in-Charge
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shall be carried out at the cost and expenses of the contractor. If the service utilities
are damaged or disturbed in any way by the contractor during execution of the work,
the cost of rectification or restoration of damages as would be fixed by the Engineer-

in-Charge concerned will be recovered from the contractor.

C. 36 Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid
down in the contract and as per specification mentioned in the relevant Schedule of
Rates for Building Works (Volume - I) and Sanitary & Plumbing Works (Volume - II)
and relevant IS / IRC codes and the Engineer-in-Charge reserves the right to test,
examine and measure the materials / workmanship direct at the place of
manufacture, fabrication or at the site of works or any suitable place. The contractor
shall provide such assistance, instrument, machine, labour and materials as the
Engineer-in-Charge may require for examining, measuring and testing the works and
quality, weight or quantity of materials used and shall supply samples for testing as
may be selected and required by the Engineer-in-Charge without any extra cost.
Besides this, he will carry out tests from outside Government Laboratory as per
instruction of Engineer-in-Charge. The cost of all such tests will have to be borne by

the agency and that must be considered during quoting rate.
C. 37 Site Condition:

The contractor before tendering must visit the site and satisfy himself as to the extent
of the proposed construction difficulties and problems, if any, to start, to continue
and complete the work within the time as stipulated in this tender without dislocation
of normal traffic during day as well as to night. The execution of the work should be
planned and phased so that there are no undue hazards to the movement of normal

traffic over the road. No additional payment will be entertained on this account.

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha
roads, incomplete roads and over the weak and damaged culverts should be taken into
consideration by the Contractor. The materials for the work may be required to carry
over kutcha roads. These approach roads should be maintained by the Contractor at

his own cost.

Difficulties in collection of different materials in lot, over the road flank due to
insufficient space if there be any, should be noted by the bidder. No extra rate or extra
time will be allowed on these accounts. The bidder should quote his rate taking into
consideration regarding security of the materials. Nothing will be entertained under

any circumstances beyond the respective tendered provisions.

C. 38 Preliminaries:

During execution of the work, contractor will remain responsible for providing
reasonable facilities to traffic on the road and also lighting and guarding of the road
during night for its safety while the work is in progress and no extra rate will be paid on

this account before taking up the work.

Approximately half of the road width including one flank should be kept clear to the
traffic from all obstructions and the surface should be properly cleaned and leveled

as far as possible.

Sign Boards / Direction Boards are to be erected at required points of specified size
indicating in red letters on a white back ground as per direction of the Engineer-in-

Charge, cost of which will have to be borne by the agency.
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Road barriers should be placed wherever the existing road surface is disturbed with
proper road signs. During night, these should be provided with light, Night Guard /
“Chowkidar” for watching the barrier etc. should also be maintained by the Contractor
to give due warning to road users, especially at night.

Specification for Building, Sanitary & Plumbing Works& Ancillary Works and
Quality Control Tests:

All works and all quality control tests should conform to specifications mentioned in
the BOQ and in the NIeT and in the relevant "Schedule of Rates, Building, Sanitary &
Plumbing Works of PWD, Government of West Bengal read with relevant Corrigenda
and Addenda”. Where the above BOQ, NIeT& SOR is silent about specification or
quality control tests of any particular item of work, the same should conform to the
specifications and quality control test laid down in the relevant, “"Schedule of Rates
of Road & Bridge Works PWD, Government of West Bengal read with relevant
Corrigenda & Addenda / relevant IS / IRC Codes of practice.”

C. 40 Timely completion of work:

All the supply and the work must have to be completed in all respects within the time
specified in Notice Inviting e-Tender from the date of commencement as mentioned in
work order. Time for completion as specified in the tender shall be deemed to be the

essence of the contract.

C. 41 Procurement of materials:

All materials required to complete execution of the work will have to be supplied by the

contractor after procurement from authorised and approved source.
C. 42 Rejection of materials:

All materials brought to the site must be approved by the Engineer-in-Charge. Rejected
materials must be removed by the Contractor from the site within 24 hours from the
issue of order to that effect. In case of non-compliance of such order, the Engineer-in-
Charge will have the authority to cause such removal at the cost and expense of the
contractor and the contractor will not be entitled to claim for any loss or damage on
that account.

C. 43 Implied elements of work in items:

Except of such items as are included in the Specific Priced Schedule of probable items
and approximate quantities no separate charges will be paid for traffic control
measures, shoring, shuttering, dewatering, curing etc. and the rates of respective items

or works are deemed to be inclusive of the same.

C. 44 Damaged cement:

Any cement lying at contractor’s custody, which is found at the time of use to have
been damaged, will be rejected and must immediately be removed from the site by
the contractor or disposed of as directed by the Engineer-in-Charge at the costs and
expenses of the contractor.

C. 45 Issue of Departmental Materials:
Departmental materials will not be issued under any circumstances

C. 46 Forced Closure:
In case of forced closure or abandonment of the works by the Department, the contractor will

be eligible to be paid for the finished works and reimbursement of expenses actually incurred
but not for any losses.
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C. 47 Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by the
Contractor on the priced schedule of probable item of work. The quantities for various
other items of works as shown in the priced schedule of probable items of works are
based on the drawings and designs prepared by the Department. If variations become
necessary due to design consideration and as per actual site conditions, those will have
to be done by the contractor at the time of execution at the rate prescribed in the tender

condition. No conditional rate will be allowed in any case.

C. 48 Delay due to modification of drawing and design:

The contractor will not be entitled for any compensation for any loss due to delay arising
out of modification of the drawing, addition & alterations of specifications, delay in

issuance of drawings, etc.
C. 49 Additional Conditions:
A few additional conditions under special terms and conditions:

C. 49.1. Rate quoted will be inclusive of clearing site including removal of surplus
(both serviceable & unserviceable) earth, rubbish, materials etc. as per

direction of the Engineer-in-Charge.

C. 49.2. Rate quoted will be inclusive of all Taxes.

C. 49.3. Display board (Informatory) of size 150 cm X 90 cm is to be provided at
starting and end chainage of the work-site with aluminum plate hoisted on
steel tubular pipe/ angle post to a height of 1.5 Meter at the cost of the
contractor including fitting, fixing, painting, lettering etc. complete as per

direction of the Engineer-in-Charge.

C. 49.4. The Contractor is to display caution board maintaining I.S. / I.R.C. norms at

his own cost as per direction of the Engineer-in-Charge.

C. 49.5. Deep excavation of trenches left out for days should be avoided.

C. 49.6. Labour Welfare CESS will be deducted @ 1% (one percent) of gross bill

value as per rule, if applicable.

C. 49.7. The whole work will have to be executed as per Departmental drawings

available in this connection at the tendered rate.

C. 49.8. Income Tax will be deducted from each bill of the contractor as per

applicable rate and rules in force.

C. 50 Royalty:

The Contractor will have to comply the relevant rules and regulations and laws of the

land in this regard.

C. 51 Night Work:

The contractor shall not ordinarily be allowed to execute the work at night. The
contractor may however, have to execute the work at night, if instructed by the
Engineer-in-Charge. For true technical or emergent reasons, the work may require to
be executed during the night also according to the instruction of the Engineer-in-
Charge. In that case the contractor shall have to arrange for separate set of labour
with sufficient and satisfactory lighting arrangement for the night work. No extra

payment whatsoever in this respect will be made to the contractor.
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C. 52 Working condition:

During execution of work, contractor will remain responsible for providing unhindered
passage to traffic on road adjacent to site, providing lighting and guarding

arrangement during night for safety and no extra cost will be paid on this account.

Work may be required to be executed at night also. Accordingly sufficient lighting
arrangement is to be made by the bidder and the cost of such arrangement shall be

deemed to have been included in the rates of relevant items.

It is to be noted that there will not be any electrical facility at work site. Bidder
should make his own arrangement for water, necessary power of lighting, welding,
running of pumps etc. and the cost for such arrangement shall be deemed to have

been included in the rates quoted by the bidder.
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SECTION-D

Additional Terms & Conditions and

specification for Electrical works

D. 1. The contractor shall meet the following required eligibility criteria for electrical
component of work.

D. 1.1. The contractor shall have at least the following technical person:

D. 1.1.1. One Degree holder and One Diploma holder Electrical Engineer in full
time engagement with the bidder for this work.

D. 1.1.2. One Electrical Supervisor having valid Electrical Supervisor’s
Certificate of competency issued by the West Bengal Licensing Board,
Government of West Bengal in full time engagement with the bidder for
this work.

D. 1.1.3.The supervisor deployed by the contractor should have valid Electrical
SCC Part No. 1, 2, 4, 7A & 11 issued by the West Bengal Licensing Board,
Government of West Bengal.

D. 1.2. The contractor shall have to meet the following requirements:

D. 1.2.1. The contractor shall have valid Electrical Contractor’s License issued by the

West Bengal Licensing Board, Government of West Bengal.
D.1.2.2. The contractor shall have valid Electrical supervisory certificate having SCC
Part No. 1, 2, 4, 7A & 11 issued by the West Bengal Licensing Board,
Government of West Bengal.
D. 1.2.3. The contractor shall have to ensure presence of at least one licensed
Electrical Supervisor, as stated in Clause No. D. 1.1.2.& D. 1.1.3.above
during
execution of Electrical Works.
D. 1.3. The contractor shall have at least one no. of each of the following equipments:

D. 1.3.1. Insulation Tester (500 V, 1 KV, 2 KV Megger)
D. 1.3.2. Earth Megger

D. 1.3.3. Digital Multi-meter

D. 1.3.4. Tong Tester

D. 1.3.5. Drilling Machine

D. 1.3.6. Crimping Machine

D. 1.3.7. Lux Meter

D. 2. The Executive Engineer, Murshidabad Division, M.E. Directorate,
Government of West Bengal shall be the Nodal Engineer-in-Charge of the work. As
and when required they will take assistance from the EE (E&M), O0/0 The
Secretary, MED. Single tender comprising of both civil and electrical works shall be
invited by the Executive Officer, Beldanga Municipality After the work is awarded,
the Nodal Executive Engineer will send copy of agreement to the EE (E&M), O0/0O

The Secretary, MED shall operate electrical part of the agreement.
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D. 3 The contractor will give detailed execution programme of the electrical work to

the E&M Sector, KMDA through the Executive Engineer Murshidabad ,MED,
Government of West Bengal and it will be the part of his agreement with the
Department. The contractor will indicate time / stage of the work in the work
programme.

. 4 Supervision of Civil and Electrical components of works will be carried out by
concerned wings of the Department under overall coordination of the Nodal

Superintending Engineer / Nodal Engineer in charge as the case may be.

.5 Payment to the contractor for the work shall be made through the
Chairperson, Beldanga Municipality. Nodal Engineer-in-Charge of the work will
submit the ‘passed for payment’ Bill to the Chairperson, Beldanga Municipality, on
getting the recorded Measurement Book(s) with requisite certificates for making

payment to the contractor from the concerned Engineer-in-Charge of the electrical

works.
D. 6 Final Bill for whole work shall be finalized and paid by the Chairperson, Beldanga
Municipality.

D. 7 The EE (E&M), O0/O0 The Secretary, MED will be competent authority for
deciding reduced rates for electrical component of work, if any. Date of completion of
all components of work will be same. Levy of compensation under relevant clause of
West Bengal Form No. 2911(ii) as-well-as fair and reasonable extension of time will
be decided by the Nodal Executive Engineer-in-Charge of the work, in consultation
with the EE (E&M), O/0 The Secretary, MED in respect of electrical works only.

Nodal Executive Engineer-in-Charge of the work shall be competent authority to give
fair and reasonable extension of time under provision of relevant clause of West
Bengal Form No. 2911(ii) and The chairperson, Beldanga Municipality of the work shall
be competent authority to reschedule milestones of the work.

D. 8 Same milestones shall be applicable for all components of work. The agency
will ensure that the components of the work are executed in time without giving
any change for slippage of milestones of the project. The amount to be withheld
under relevant clause West Bengal Form No. 2911(ii) of the contract will be
decided by the Nodal Executive Engineer of the work in consultation with the EE
(E&M), O/O0 The Secretary, MED for electrical works. In the event of not
achieving the necessary milestones as assessed from milestone bar chart, specified
percentage of the tendered value of work will be withheld for failure of each

milestone.

D. 9 The contractor shall make available one supervisor for attending day-to-day
complaints from the date of testing & commissioning and up to the end of period of
six months from the date of completion of the work as part of this contract at no
extra cost.

D. 10 The work shall be carried out as per PWD specification for electrical work

amended up to date and as per additional specification and conditions for this work.
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D. 11 The materials shall be procured only from the manufacturers and their
authorised dealers and documentary proof for such procurement and supply shall be

produced by the contractor.

D. 12 The Department reserves the right to send such material to the manufacturers /

authorised test laboratory to verify the genuineness and quality of product.

D. 13 The contractor advised to visit the site before quoting for this tender to apprise

himself about the site environments and other conditions. Drawing and inventories, if
any, can be seen in the Office of the EE (E&M), O/0O The Secretary, MED for

electrical component of work.

D. 14 The electrical work shall be progressed with progress of civil work. No claim of

the contractor shall be entertained by the Department for the idle labour.

D. 15 The conduit shall be laid in the RCC slab in general well before their concreting
and in walls well before their plastering and in polythene pipes as per instruction of
Engineer-in-Charge for electrical work. The actual run of conduit and size of the boxes
are to be marked on the drawing by the contractor and got approved from Engineer-in-
Charge for electrical work before erection at site.

D. 16 All concealed and earthing work shall be done in presence of the Engineer-in-

Charge for electrical work or his authorised representative.

D. 17 The contractor shall be responsible for any damage done to the building or
electrical installation during the execution of the work. Damage, if any, shall have
to be made good by the contractor at his own cost failing which the same shall be

got rectified / made good at the risk and cost of the contractor.

D. 18 The work shall be carried out in engineering like manner and bad workmanship
shall be rejected summarily. For redoing the job, no claim of the contractor shall be
entertained on this account.

D. 19 The site shall be cleared of malba, debris caused by working at the site by the

contractor without any extra cost to the Department.

D. 20 The contractor or his authorised representative shall sign the site order book
and comply with the remarks entered therein by the representative of the

Department.

D. 21 The contractor will ensure that all the skilled persons managed / deployed for
executing the electrical work possess the wireman license by approved authorities.
Consequences arising due to the default of the contractor to comply with this

condition would be contractor’s responsibility only.

D. 22 The contractor will make his own arrangement for storage of his own material,
and if issued to him departmentally. The material shall be issued to him from ULB
store, if any. The watch and ward of the materials and of the installation would be
responsibility of the contractor till the work is completed / handed over to the
Department. Nothing extra shall be paid to the contractor on this account. The
contractor shall make his own arrangement for carriage of materials, fitting, cable,
etc., issued to him departmentally from the store to the site of work at his own cost.

Nothing extra shall be paid to the contractor on this account.
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x.

.23 #ll the DB’s switchgears shall have identification marking on them written in white

paint. Mothing extra shall be paid on this account.

.24 Earth points with studs are to be provided on each of switchboards f DBs.

e 4 The MCBDB made of MS sheet should not be less Lhan 1.6 MM thick and left out MCB

outlets of the sheet enclosures {not occupied by the MCBs) shall be covered with blanking
plates

. 26 g1l hardware, Fastening material wiz. nuts, bolts, washers and screws etc, to be used

an work shall be of Zinc § Cadmium plated iron.

.27 A1l the materials should be 151 marked where ever nat specified, If 1SI marked material

ie not available it should be conforming to BIS specification amended upto date.

. 2B The cantractor shall have to furnish the insulation test report, earth report, along with

all required details of electrical load on the prescribed proforma for the electric connectian

from the supply company.

, 29 The contractor shall submit the completion certificates and completion plans as per

general specification for electrical work,

a0 The chases in wall shall be done by chase cutting machines, for which contractar shall
arrange adeguate number of chase cutting machines (chase cutters) far cutting chases in

wall ete. for laying of conduits,

.31 If any extra substitution and deviations are required in the item of work during

evecution of work that should have take prigr approval from the competent authority of
electrical work,

b
AP
The Executive Officer,
Beldanga Municipality,
Murshidabad,
Wesl Benga



