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   Office of the Board of Councillors 
BELDANGA MUNICIPALITY 

P.O. BELDANGA, PIN-742133, DT. MURSHIDABAD 
ESTD-1981 

From,      Phone & Fax: - Off. – 264113 

         Chairperson       E-Mail ID :- beldanga.municipality@gmail.com 

 Website :-  www. municipalitybeldanga.org 
 

 

Memo No. 997/II-1/24                           Dated- 13.03.2024 

Notice Inviting e-Tender 
 

NOTICE INVITING e-TENDER NO-WB/MAD/ULB/BEL/NIeT-28/2023-24 OF 

CHAIRPERSON, BELDANGA MUNICIPALITY 
 
On behalf of the Board of Councilor’s, e-Tender is invited by the Chairperson, Beldanga Municipality in W.B.F. No. 2911(ii) on 

Percentage rate Basis (Two-part System) from reliable and resourceful Companies/Firms/Contractors having experience and 
acumen in similar nature work in State/Central Govt. dept., PSU under State/Central, Statutory/Autonomous body constituted 
under State/Central statute. The eligibility as depicted hereunder for participating in the e-Tender for the work is listed in the 
table below (Submission of both technical and price Bid through online). 

TABLE – 1 
 

Sl. 
No. Name of Works 

Estimated 
Amount put 
to Tender     

in Rs. 

Earnest 
Money 
in Rs. 

Annual 
Turn 

Over in 
Lakh 

Bank 
Solvency 
in Lakh 

Time of 
Comple-
Tion in 
Month 

1 Concrete & Bituminous Road Restoration for Rising 
and Conveying Main from Intake to WTP and WTP 
to ICWR and ICWR to OHR Zone-I, II, III   within 
Beldanga Municipality for Proposed Water Supply 
Scheme under AMRUT 2.0 

1,
33

,9
0,

61
5.

64
 

2,
67

,8
12

 

53
,5

6,
24

6 

53
,5

6,
24

6 

24 

 
 

Scope of Work: The whole work must be carried out by the agency as per direction of Engineer-in-charge, attached Schedule of 
Quantity (SOQ) and terms & conditions of bid documents. The whole works will be executed as per current IS codes (with latest 
amendments) and PWD Schedule. The defect liability period for the work will be 3 (three) years to be considered from date of 
completion of the work completed in all respect. 

Notes: 
 Intending bidder will not have to pay the cost of tender documents for the purpose of participating in e-tendering. But 

the successful bidder will have to pay the cost of processing formal agreement in triplicate on cash payment of non-refundable 
fee as relevant vide G.O. No. 452-A/PW/O/10C-35/10 Dated 26.07.2011. 

 In case L1 bidder expresses his/her willingness to have extra copy of the standard contract forms, only one spare copy 
of standard contract form may on payment of prescribed price be supplied to a contractor or firm of contactors, on receipt of 
written requisition well in advance for the same. 

 Enlistment of Contractors has been abolished as per G. O. No. 1177-F (Y) Dated 28.02.2014. 
 Intending bidders shall have to apply separately for each work of this NIeT. Bidders are requested to upload the files 

of relevant work(s) for which he intends to participate. 
 

1. Participation Process: Applicants willing to take part in the process of e-Tendering will have to be enrolled & registered 
with the Government e-Procurement system; through logging on to https://wbtenders.gov.in using the op on ― Click here 
to Enroll. Possession of a Valid Class II / Class III Digital Signature Certificate (DSC) in the form of smart card/e-token in the 
Company’s name is a prerequisite for registration and participating in the bid submission activities through this website. 
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Digital Signature Certificates can be obtained from the authorized certifying agencies, details of which are Available in the 
web site https://wbtenders.gov.in 
 

2. Intending bidder can search and download NIeT and other tender documents electronically by logging on to the website 
https://wbtenders.gov.in, using his Digital Signature Certificate (DSC). This is the mode of collection of tender Documents 
electronically. 
 

3. Earnest Money: Necessary Earnest Money will be deposited by the bidder electronically: online-through his net banking 
enabled bank account, maintained at any bank or: offline – through any bank by generating NEFT / RTGS challan from the 
e-tendering portal. Intending bidder who wants to transfer EMD through NEFT / RTGS must read the instruction of the 
Challan generated EMD from E-Procurement site. Bidders are also advised to submit EMD of their bid, at least 3 working 
days before the bid submission closing date as it requires time for processing of Payment of EMD. 

Bidders eligible for exemption of EMD as per Govt. rule may avail the same and necessary documents regarding the 
exemption of EMD must be uploaded in the EMD folder of Statuary bid documents. (G.O. No. 3975-F(Y) Dated 28.07.2016 
of Secretary to the Govt. of West Bengal, Finance Department may please be referred to). 

 
4. A prospective Bidder shall be allowed to participate in the job either in the capacity of individual or as a partner of a firm. If 

found to have applied severally in a single job all his applications will be rejected for that job. 
 
5. Eligibility criteria for participation in tender: 

(Credential criteria for 1st call of Tender) 
A. The prospective bidders who are eligible to participate (Bonafide Outsider Contractors/Engineering Co-operative 

societies/Labour Co-operative societies etc.) should have sufficient resource, financial solvency, sufficient experience 
as per Notification No.04A/PW/O/10C-02/14 Dated 18.03.2015 of PWD, Govt. of West Bengal, i.e. 

a. Intending bidder should produce credential of a similar nature of completed work of at least 40% (Forty Percent) 
of the estimated amount put to tender within last 5 (Five) years prior to the date of publishing of this Tender. 

OR, 
b. Intending bidders should produce credentials of 2 (two) similar nature of completed work, each of the minimum 

value of 30% (Thirty Percent) of the estimated amount put to tender during last 5 (five) years prior to the date 
of publishing of this Tender. 

OR, 
c. Intending bidders should produce credentials of one single running work of similar nature which has been 

completed to the extent of 80% (Eighty percent) or more and value of which is not less than the desired value 
i.e. at (a) above. 

In case of running works, only those bidders who will submit the certificate of satisfactory running work from 
the concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the required 
certificate, it should be clearly stated that the work is in progress satisfactorily and that no penal action has been 
initiated against the executing agency, i.e., the bidders and the certificate to be issued preferably after publication of 
this NIeT. 

Payment certificate without work order will not be treated as credential. 
Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State / 

Central Government, State / Central Government undertaking, Statutory / Autonomous bodies constituted under the 
Central / State statute, on the executed value of completed / running work will be taken as credential. 

No Credentials/ work completion / payment certificate below the rank of Executive Engineer / Deputy 
Secretary or equivalent will be entertained. 

 
B. The prospective Bidders should apply supported by completion certificate in support of the credential. Scanned copy 

of the Completion Certificate issued by the Concerned Executing Authority should be uploaded as Non-Statutory 
Document through online. The completion certificate produced for credential, should contain: 

a. Name of work 
b. Estimated amount 
c. Tendered amount 
d. Value of executed work 
e. Date of completion of the project along with telephone and detailed communication address of client must be 

indicated. Payment certificate/work order may not be considered as credential in this respect. 
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C. The intending bidder will have to produce the following information / data / credentials /certificates etc. to the 

undersigned along with the prayer for obtaining permission to participate in the tender. 
a. Copy of valid PAN issued by the IT department, Govt. of India. 
b. Copy of valid 15-digit Goods and Services Taxpayer Identification Number (GSTIN) under GST Act, 2017. 
c. Copy of the current Professional Tax Clearance Challan. 
d. Copy of Trade License, latest. 
e. Valid EPF & ESI Registration Certificate  
f. No bidder should be allowed against whom penal action initiated /taken against him/his farm/any of constituent 

partner by any Govt. Department/ Undertaking for bad workmanship during the last 5 years prior to the date of 
this e-NIT/NIT. The documents as mentioned above will be examined in order to assess the eligibility of the 
applicant to participate in the tender. On being satisfied about the eligibility, necessary permission will be 
granted. 

g. Neither prospective bidders nor any of constituent partner had been debarred to participate in any tender by 
any Central/State Government Departments during the last 5 (five) years prior to the date of this NIeT. Such 
debar will be considered as disqualified towards eligibility. (A declaration in this respect has to be furnished by 
the prospective bidders as per prescribed format without which the Technical Bid shall be treated non-
responsive). 

 
D. Each bidder shall submit their tender offer marked Part-I and Part-II. The Part-I shall contain “TECHNICAL PART OF THE 

OFFER, Technical Specification (Section- II) & COMMERCIAL TERMS” and Part - II shall contain “PRICE BID". In the 
Technical part of the offer each bidder must submit all the calculations and filled in questionnaire as called for in the 
NIeT. Failure to comply with the above requirement or submission of incorrect/incomplete information may call for 
rejection of the tender summarily without any further notice to the bidder. 
 

E. The prospective bidders or any of their constituent partner(s) should not have abandoned more than one work. Not 
more than one of their contracts should have been rescinded during the last 3 (three) years from the date of 
publishing of this NIeT. Such abandonment or rescission will be considered as disqualification towards eligibility (A 
declaration in this respect through Affidavit will have to be furnished by the prospective bidders without which the 
technical bid will be treated as non-responsive – See Affidavit A). 

 
F. The Bidder's Net Worth for the last year calculated based on capital, profit, and free reserve available to the firm 

should be positive. 
 

G. In case of Proprietorship and Partnership Firms and Company, the Tax Audited Report in 3CB/3CD Form to be 
furnished along with Balance Sheet and Profit and Loss Account and all schedules forming the part of Balance Sheet 
and Profit & Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account including all schedules 
forming the part of Balance Sheet and Profit & Loss Account should be in favour of applicant. 

 
H. Registered Unemployed Engineers’ Co-operative Societies/ Registered Labour Co-operative Societies are required to 

furnish valid Bye Law, Current Audit Report (in 3CB/3CD Form as per Income Tax Act.), Certificate of Registration and 
Valid Clearance Certificate from A.R.C.S. Professional Tax Deposit Challan, PAN Card, Valid 15-digit Goods & Service 
Tax Payer Identification Number (GSTIN) under GST Act, 2017 with relevant document with up-to-date return along 
with other relevant supporting papers. 

 
I. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be registered by the respective 

competent authority from the Registrar of Firms, Society, Non-Trading Corporation, Registrar of Companies etc. & 
copy of Registration Certificate (with allotment of Registration No.) will have be submitted, otherwise the Technical 
Bid will not be considered for qualification & Financial Bid shall not be opened. 

 
J. Joint Ventures will not be allowed for works upto 25 Crores. 

 
K. The Bidders must submit authenticate copy of invoice challan of Machinery as a proof of legitimate Ownership/Lease. 

 



 

Page 4 of 25 
 

L. The acceptance of the tender will rest with the accepting authority who does not bind himself to accept the lowest 
offer or all tenders received and to split up the work without assigning any reasons thereof. 

 
M. If any Bidder wants to apply in more than one works (Sl. No. 1, 2, 3….. of Table – 1), his eligibility criteria for those 

works will be assessed in a cumulative manner for each individual aspect like Credentials, Bank Solvency, 
Annual Turn-Over etc. If after assessment, the bidder is found to be eligible for lesser works than what the bidder 
has applied for, the Bid Evaluation Committee will be the sole authority to decide for which work/works the bidder’s 
eligibility has been considered. The Bid Evaluation Committee will not be liable to hear any requests from any third 
party or the bidder to make his decision. This clause is applicable for multiple tenders under same Notice. 
 

6. Date & Time Schedule: 
 

Sl. No. Particulars Date & Time 

1 Date of uploading of NIeB. And Bid 
Documents online) (Publishing Date) 

14.03.2024 At 1.00 P.M. 

2 Documents download/sell start date(Online) 14.03.2024 At 1.00 P.M. 
3 Date of Pre-Bid Meeting with the intending bidders in the 

Office of the Chairperson, Beldanga Municipality 
27.03.2024 At 1.00 P.M. 

4 Bid submission start date (On line) 28.03.2024 At1.00P.M. 
5 Bid Submission closing (On line) 08.04.2024 At 3.00 P.M. 
6 Bid opening date – Technical Proposals 

(Online) 
10.04.2024 At 4.00 P.M. 

6 Date of uploading list – Technically 
Qualified Bidders (online) 

To be notified later 

7 Date and Place – opening of Financial 
Proposal (Online) 

To be notified during 
uploading of Technical 

Evaluation Sheet of Bidders 
8 Date of uploading of list of qualified bidders along with the 

offer rates through (on line), 
To be notified later. 

9 Date of rate negotiation 
through offline with L1 bidder only (if necessary). 

To be notified later. 

 
7. Submission of Tenders: 

Tenders are to be submitted online through the website, in two folders, at a time for each work, one is Technical 
Proposal and the other is Financial Proposal, before the prescribed date and time mentioned above. Using the Digital 
Signature Certificate (DSC), the documents are to uploaded virus scanned and digitally signed. The Documents will get 
encrypted (transformed into non-readable formats). 

The Technical proposal should contain scanned copies of the following further two covers (folders). 
 

A. Statutory Technical Folder containing, 
a. PRE-QUALIFICATION (Properly filled & upload the same Digitally Signed) 

1. Application, in letter headed pad duly signed in. Letter head should contain full address, telephone no. 
Mobile no. & FAX, e-mail id of applicant. (See Form-I) 

2. Experience Profile (See Form-III) –Download, filled & upload Digitally Signed. 
3. Authenticate copy of invoice challan(s) of Machinery which the intending agency must have own/lease as per 

list follows: Pipe Welding Machine, Concrete Mixer, Jack-Hammer, JCB, Mechanical Saw, Pumping machinery 
for Hydraulic Testing. (Scan & Upload Digitally Signed.) 

b. Earnest Money Deposit receipt - Properly scanned & upload the same Digitally Signed. 
c. NIeT along with all Corrigendum & Addendum (Properly download & upload the same digitally Signed). 
d. West Bengal Form No-2911(ii) - Properly download & upload the same Digitally Signed. 

Note: 
 Only downloaded copies of the documents are to be uploaded, virus scanned and digitally signed by the Contractor. 
 If any contractor is exempted from payment of EMD, copy of relevant Government Order needs to be furnished. 
 Tenders will be summarily rejected if any item in the statutory cover is missing. 
 In case of any inadvertent typographical mistake the same to be treated to be corrected as to confirm to the prevailing 

relevant schedule of rates or technically sanctioned estimate.  



 

Page 5 of 25 
 

 Agencies are requested to quote their percentage rate including GST @18% (Eighteen percent) and Cess @1% (One percent). 
 A Labour Welfare Cess @1% (one percent) will be deducted from contractor’s bill on account of the ‘Building and other 

construction workers Welfare Cess Act. 1996 (Act 28 of 1996) as per Memo. No.599A/4M-28/06Dated27.09.2006 of the 
Engineer-in-Chief and Ex. officio Secretary, PWD & PW (Roads) Dept. 
 

B. Non-Statutory Technical Folder containing, 
a. Up to date Professional Tax Clearance receipts and IT, PAN, etc. Application for such clearance addressed to the 

competent authority may also be considered. 
b. GST Registration Certificate and up to date and valid Return Certificate. 
c. Registered Deed for Partnership Firm. 
d. Completion Certificate [as stated in Clause 5] 
e. For Registered Unemployed Engineers ‘Co-Operative Societies and Registered Labour Co-Operative Societies 

registration papers in support of their registration, Bye Laws, up to date audited balance sheet. 
 

8. Financial Proposal: The Financial proposal should contain the following documents in one cover (folder) i.e. Bill of 
quantities (BOQ). The contractor is to quote the rate (Percentage Above (+)/ Below (-)/ At per (±0.00)) over the total 
estimated cost of the intended job online through computer in the space marked for quoting rate in the BOQ. 

Only downloaded copies of the above documents are to be uploaded virus scanned & digitally signed by the 
contractor. 

 
9. Bid Validity: Bid shall remain valid for a period not less than 180 (one hundred Eighty) days from the Last date & time for 

bid submission i.e. closing date (on line). If the bidder withdraws the bid during the validity period of bid, the earnest money 
as deposited will be forfeited forthwith without assigning any reason thereof. 

 
10. Name & address of Engineer-In-Charge (EIC) for the Work 

JUNIOR ENGINEER, BELDANGA MUNICIPALITY 
Note: - The Chairman, Beldanga Municipality, TIA (Tender Inviting Authority) may change the E.I.C of the project 

keeping all other terms and condition of the Tender same if he/she desired so and will be finally intimated during 
issuance of Work order. 
 

11. Execution of Work: The Contractor is liable to execute the whole work as per direction and instruction of the EIC under the 
control of “Executive Officer, Beldanga Municipality.” For any dispute, decision of TIA will be final and binding. 
 

12. Supply of Materials: No material will be supplied by the department. 
 

13. Payment: The payment will be made as and when fund is available from the concerned source. No claim whatsoever for 
delay in payment, if any, will be entertained. 
 

14. Price Escalation: Adjustment of price (increase or decrease) vide Memo No.23-CRC/2M-61/2008Dated13.03.2009&Memo 
No. 38-CRC/2M-61/2008Dated20.04.2009 shall not be applicable. Since BOQ for the works under this NIeT is based upon 
the schedule of rates of Public Works Directorate, Government of West Bengal with Addendum & Corrigendum as 
mentioned hereinafter, the bidders shall quote their rate (percentage above/below/at par) accordingly considering that no 
escalation and/or price adjustment will be allowed by the Department thereto under any circumstances. 

 
15. Successful bidders will be required to observe the following conditions strictly: 

A. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State Insurance Act, 1948 should 
be strictly adhered to wherever such Acts become applicable. 

B. Minimum wages to the workers shall be paid according to the rates notified and/or revised by the State Government 
from time to time under the Minimum Wages Act, 1948 in respect of scheduled employments, within the specified 
time as per law. Payment of bonus, wherever applicable, has to be made. 

C. Adequate safety and welfare measures must be provided as per the provisions of the building and other Construction 
Workers’ (Regulation of Employment & Conditions of Service) Act, 1996 read with West Bengal Building and Other 
Construction Workers (Regulation of Employment and Conditions of Service) Rules, 2004. 

D. All liabilities arising out of engagement of workers are duly met before submission of bills for payment. 
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E. All successful bidders are bound to obey the Health Department’s order as well as all other Govt. Guidelines related to 
prevent outbreak of COVID-19 during execution of work”. 

If there is any violation of any or all the relevant above criteria during execution of the job, it will render the concerned 
agencies ineligible for the work then and there or at any subsequent stage as may be found convenient. 
 

16. Work Site, Drawing & Machinery: Before quotation of rate the bidder should inspect the site and get fully acquainted with 
the all physical and technical Parameters related to the successful completion of the work. Intending bidders may see the 
drawing of work from the Office of the EIC in the office hour of all working days till last date of submission of Tender. The 
intending Agency should have own minimum Tools and Machinery for successful completion of the work. 
 

17. Formalities: During execution if any approval from the competent authorities is required the same must be obtained by the 
Bidder/agency. 
 

18. Successful bidders will be required to obtain valid Registration Certificate & Labor License from respective Regional Labour 
Offices where construction work by them is proposed to be carried out as per Clauses U/S 7 of West Bengal Building & other 
Construction Works’ Act, 1996 and U/S 12 of Contract Labour Act. 

 
19. Security Deposit: Retention money towards performance Security amounting @ current Govt. norms of the value of the 

work shall be deducted from the running account bill of the bidder, so that the total SD including 2% EMD will be refunded 
as per prevailing Govt. rules. No interest will be paid on Security Deposit. 
 

20. Defect Liability Period: As per Memo No. 5784-PW/L&A/2M-175/2017Dated12.09.2017 of Principal Secretary, PWD, the 
following partial modification in the West Bengal Form No: 2911/2911(I)/2911(II) (herein after referred to as printed Tender 
Form), in cancellation of earlier Notification No.177-CRC/2M-57/2008, Dated 12.07.2012 are made:- 

 
Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by the following as per G.O. No. 
5784-PW/L&A/2M-175/2017 Dated 12.09.2017: 

 
Clause 17 - If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy 
any part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, cables, 
drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises, on 
which the work or any part of it is being executed, or if any damage shall happen to the work from any cause whatsoever or 
any imperfection become apparent in it at any time whether during its execution or within a period of three months or one 
year or three years or five years, as the case may be (depending upon the nature of the work as described in the 
explanation appended hereto) hereinafter referred to as the Defect Liability Period, from the actual date of completion of 
work as per completion certificate issued by the Engineer-in-Charge, the contractor shall make the same good at his own 
expense, or in default, the Engineer-in-Charge may cause the same to be made good by other workmen and deduct the 
expense (of which the certificate of the Engineer-in-Charge shall be final and binding on all concerned) from any sums, 
whether under this contract or otherwise, that may be then, or at any time thereafter become due to the contractor from 
the Government or from his security deposit, either full, or of a sufficient portion thereof and if the cost, in the opinion of 
the Engineer-in-Charge (which opinion shall be final and conclusive against the contractor), of making such damage or 
imperfection good shall exceed the amount of such security deposit and/or such sums, it shall be lawful for the Government 
to recover the excess cost from the contractor in accordance with the procedure prescribed by any law for the time being in 
force. 

 

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a period of thirty 
days with effect from the date of submission of the final bill in acceptable form by the contractor, the amount payable to 
the contractor under this contract and shall also issue a separate completion certificate mentioning the actual date of 
completion of the work to the contractor within the said period of thirty days. The certificate of the Engineer-in-Charge 
whether in respect of the amount payable to the contractor against the "Final Bill" or in respect of completion of work shall 
be final and conclusive against the contractor. However, the security deposit of the work held with the Government under 
the provision of clause 1 hereof shall be refundable to the contractor in the manner provided here under:- 

(a) For work with three months Defect Liability Period: 
(i) Full security deposit shall be refunded to the contractor on expiry of three months from the actual date of 

completion of the work. 
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(b) For work with one year Defect Liability Period: 
(i) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of 

completion of the work. 
 

(c) For work with three years Defect Liability Period: 
(i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the actual date of 

completion of the work; 
(ii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of three years from the 

actual date of completion of the work; 
(d) For work with five years Defect Liability Period: 

(i) No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of completion of 
the work; 

(ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date of 
completion of the work; 

(iii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of five years from the 
actual date of completion of the work, 

Explanation: 
The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, electrical work 
and/or any other work contemplated within the scope and ambit of this contract. For 

(i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability Period of 
the work shall be three months from the actual date of completion of the work. 

(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40mm, Repair & Rehabilitation of any 
road/bridge/culvert/building/Sanitary & Plumbing work, the Defect Liability Period of the work shall be one year 
from the actual date of completion of the work; 

(iii) Extension of building/bridge/culvert, Construction of new flexible pavement up to bituminous level which has been 
designed for a period of 3 years or more, Widening and strengthening of flexible pavement designed for a period of 
3 years or more, Improvement of riding quality/Strengthening of flexible pavement designed for a period of 3 years 
or more; Providing only mastic asphalt layer over existing bituminous surface without providing bituminous profile 
corrective course/bituminous base course, the Defect Liability Period of the work shall be three years from the 
actual date of completion of the work; 

(iv) Construction of new building/new bridge/new culvert, Reconstruction of building/bridge/culvert including 
construction of approach roads for bridge/culvert, Construction of rigid pavement, Reconstruction of rigid 
pavement, Construction of new flexible pavement covered by mastic work which has been designed for a period of 
5 years or more, Widening and strengthening of flexible pavement covered by mastic work which has been 
designed for a period of 5 years or more, Improvement of riding quality/Strengthening of flexible pavement 
covered by mastic work which has been designed for a period of 5 years or more, the Defect Liability Period of the 
work shall be five years from the actual date of completion of the work. 

“The word ‘Government’ means the Government of the State of West Bengal in Municipal Engineering Directorate, 
UD&MA Department.” 
 

Additional provisions in substituted Clause 17 of the Condition of Contract of the printed tender form as per 52-CRC/2M-
06/2014Dated27.10.2014 and 5951-PW/L&A/2M-175/2017Dated02.11.2017 
In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the Government, arising out 
from works contract, Security Deposit will be released after issuance of Completion Certificate on submission of 
unconditional BANK GUARANTEE by the Contractor for the Security Deposit subject to the following conditions: 

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the Chairperson, Beldanga 
Municipality of the concern work on behalf of the contractor. 

2. The Bank Guarantee shall remain valid for the whole Defect liability period/Security period as per contract of the 
work (No renewal in between should be required). 

3. The Bank Guarantee will be submitted as per approved Format. The Engineer-in-Charge should obtain confirmation 
of the Bank Guarantee directly from the Bank before its acceptance. 

4. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor in the 
following manner, if not forfeited under conditions of contract: 

4.1. For work with 3 (three) months Defect Liability Period: Full amount shall be refunded to the contractor on 
expiry of 3 (three) months from the actual date of completion of the work. 
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4.2. For work with 1 (one) year Defect Liability Period: Full amount shall be refunded to the contractor on expiry 
of 1 (one) year from the actual date of completion of the work. 

4.3. For work with 3 (three) years Defect Liability Period: 
4.3.1. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 2 (two) years from 

the actual date of completion of the work; 
4.3.2. The balance 70% (seventy percent) of the same shall be refunded to the contractor on expiry of 3 

(three) years from the actual date of completion of the work. 
4.4. For work with 5 (five) years Defect Liability Period: 

4.4.1. No amount shall be refunded to the contractor for first 3 (three) years from the actual date of 
completion of the work; 

4.4.2. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 4 (four) years from 
the actual date of completion of the work; 

4.4.3. The balance 70% (seventy percent) of the same shall be refunded to the contractor on expiry of 5 
(five) years from the actual date of completion of the work. 

 
21. No CONDITIONAL/INCOMPLETE TENDER will be accepted under any circumstances. 

 
22. Additional Performance Security: As per Memo no.4608-F(Y) Dated 18.07.2018 of Finance Department Govt. of West 

Bengal, to ensure the quality and proper execution of the work in public interest, an Additional Performance Security @ 
10% of the Tendered amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the 
Estimate Put to tender. 

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank 
Before issuance of the Work Order. If the bidder fails to submit the Additional Performance Security within 7 (Seven) 
Working days from the date of issuance of Letter of Acceptance, his Earnest Money will be forfeited and other Necessary 
actions as per e-NIT like blacklisting of the contractor, etc., may be taken. The Bank Guarantee shall have to be valid up to 
end of the Contract Period and shall be renewed accordingly, if required. 

The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder fails to 
complete the work successfully, the Additional Performance Security shall be forfeited at any time during the Pendency of 
the contract period after serving proper notice to the contractor. Necessary provisions regarding Deduction of security 
deposit from the progressive bills of the contractor as per relevant clauses of the contract shall in No way be altered/ 
affected by provision of this Additional Performance Security. 

 
23. If any discrepancy arises between two similar clauses on different notification, the clause as stated in later Notification will 

supersede former one in following sequence:  
[A] WEST BENGAL FORM NO-2911(ii) 
[B] NIeT 
[C] All Corrigendum & Addendum. 

 
24. Supplementary/Additional Items of Works: Notwithstanding the provisions made in the related printed tender form, any 

item of work which can legitimately be Considered as not stipulated in the specific price schedule of probable items of work 
but has become necessary as a Reasonable contingent item during actual execution of work will have to be done by the 
Contractor, if so directed by The Engineer-in-Charge and the rates will be fixed in the manner as stated below:- 

A. Rate of Supplementary items shall be analyzed in the 1st instant extended possible from the rates of the allied Items 
of work appearing in the tender schedule. 

B. Rate of supplementary items shall be analyses to the maximum extent possible from rates of the allied items of Work 
appearing in the schedule of rates of probable items of work as will be in force at the time of NIeT. 

C. If the rates of the supplementary items cannot be computed even after application of clauses stated above, the same 
shall be determined by analysis from market rates of material, Labour and carriage cost prevailing at the time of 
execution of such items of work. Profit and overhead charges (both together) @ 10% (ten percent) will be allowed 
only. The contractual percentage will not be applicable. 

D. Black market rates shall never be allowed. 
E. It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by entries in 

the Site Order Book or any written order from the tender accepting authority. 
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25. The Tender Inviting Authority reserves the right to cancel the NIeT due to unavoidable circumstances and no claim in this 
respect will be entertained. 
 

26. Arbitration: Clause 25 of West Bengal Form No. 2911(II) is modified vide Memo No. 8182-F(Y)Dated26.09.2012 of Finance 
Department, Govt. of West Bengal, as follows: 

“Except where otherwise provided in the contract all question and disputes relating to the meaning of the 
specifications, designs, drawings and instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, claim, right, matter or thing whatsoever, in any way arising out of 
relating to the contracts designs, drawings, specifications, estimate, instructions, orders or these conditions or otherwise 
concerning the works, or the executions or failure to execute the same, whether arising during the progress of the work, or 
after the completion or abandonment thereof shall be dealt with as mentioned hereinafter; 

If the contractor considers any work demanded of him to be outside the requirements of the contract, or disputes any 
drawings, record or decision given in writing by the Engineer-in-Charge on any matter in connection with or arising out of 
the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 (fifteen) days request the 
Chairman of the Dispute Redressal Committee in writing for written instruction or decision. Thereupon, the Dispute 
Redressal Committee shall give its written instructions or decision within a period of three months from the date of receipt 
of the contractor’s letter. 

The Dispute Redressal Committee in each of the works Departments shall be constituted with the following officials as 
members: 

1. The Chairperson, Beldanga Municipality Chairman 
2. The Superintending Engineer, East Circle, MED Member 
3. The Executive Engineer, Murshidabad Division, MED  Member Secretary and Convenor 
4. The Executive Officer, Beldanga Municipality Member 
5. The Finance Officer, Beldanga Municipality Member 

This provision will be applicable irrespective of the value of the works to which the dispute may relate. 
 
27. Periodical quality test of materials supplied by the agency and final products are to be made as per guideline of schedule of 

PWD/I.S. at Contractor’s cost. Testing of materials/final products will be done from the outside recognized laboratory at the 
discretion of Engineer-in-Charge. In both the cases necessary cost of testing charges will be borne by the agency. 
 

28. No Mobilization Advance and Secured Advance will be allowed. Agencies shall have to arrange required land for installation 
of Plant & Machineries, (specified for each awarded work, storing of materials, labour shed, laboratory etc. at their own cost 
and responsibility nearest to the work site. The agencies will have to install the above machineries on the site within 15 
(Fifteen) days from this end positively with application of Tender. 

 
29. Before issuance of LOC/Work Order, the TIA may verify the credential and all other documents of L1 bidder if Found 

necessary. After verification if it is found such documents submitted by the L1 bidder is either Manufactured or false then 
work order/LOC will not be issued to L1 bidder and further penal action will be taken against the agency as per rule. 
 

30. During the scrutiny, if it comes to the notice to the tender inviting authority that the credential(s) and/or any other 
paper(s) has/have been of any bidder found incorrect/ manufactured/fabricated, that bidder will not be allowed to 
participate in the tender and that application will be outright rejected. 
 

31. The intending Bidders should clearly understand that whatever may be the outcome of the present invitation of Bids, no 
cost of Bidding shall be reimbursable by the Department. The undersigned reserves the right to reject any or all the 
application(s) for purchasing Bid Documents and/or to accept or reject any or all the offer(s) without assigning any reason 
whatsoever and is not liable for any cost that might have been incurred by any Tendered at the stage of Bidding. 

 
32. The Bid Evaluation Committee reserves the right to ignore minor deficiencies at their discretion in case of first call and no 

challenge whatsoever against such decision of the said committee will be entertained. In case of re tender, the Bid 
Evaluation Committee reserves the right to ignore some deficiencies at their discretion and no challenge whatsoever against 
such decision of the said committee will be entertained. In case of third and subsequent calls, the Bid Evaluation Committee 
reserves the right to ignore some more deficiencies at their discretion and no challenge whatsoever against such decision of 
the said committee will be entertained. 
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33. Bidders should upload their documents from original copies. Uploading Photocopy & illegible copies will not be accepted. 
 
34. This NIeT shall form a part of the contract document. The successful bidder on acceptance of his bid by the Accepting 

Authority, shall have to sign the contract consisting of NIeT, all tender documents forming part of the bid as uploaded at the 
time of invitation of bid, the rates quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto and standard West Bengal Form No. 2911(ii). 

 
35. All G.O. issued by the Finance Department, Government of West Bengal and/PW Department, Government of West Bengal, 

related to e-Tender prior to the date of invitation is wholly, solely and squarely applicable. 
 

36. TIA may call for any document at any stage of tendering process through online shortfall notice. The document(s) in 
possession of bidder on the date of submission of original tender can only be placed to the TIA through online mode only. 
Any type of generation of document after the date of original tender submission shall not be accepted. 

 
37. If any inquiry or application regarding Technical Evaluation, should be made within 48 Hours of uploading of Technical Bid 

otherwise later it will be not entertained. 
 

38. Vendor List for Steel & Cement will be approved by Engineer-in-charge before execution of Work. 
 

39. Design Mix for concrete must be submitted by the Agency before execution of work as per direction of EIC. 
 

40. The Bidder should follow F.D. Memorandum 6770-F(Y) dt. 26.12.2023 during submission of tender. 
 

41. TIA may Combine all the Multiple SOQ with approval of competent authority in a single SOQ for easier disposal of bills and 
maintenance of records. This is applicable in case of Multiple SOQ attached/uploaded for a single Tender.  

 
 
 
 
 
 

Chairperson 
Beldanga Municipality 

 

Memo No. 997(11)/II-1/24                           Dated- 13.03.2024 
 

e-Tender Copy will be forwarded for information and necessary action to: - 
1) The State Mission Director, AMRUT 
2) The Secretary, Municipal Engineering Directorate, Bikash Bhavan, Salt Lake City, Kolkata - 700091 
3) The Chief Engineer, South Zone, Municipal Engineering Directorate, Bikash Bhavan, Salt Lake City, Kolkata – 700091 
4) The Superintending Engineer, East Circle, Municipal Engineering Directorate, Kolkata. 
5) The District Magistrate, Murshidabad District, Murshidabad, West Bengal. 
6) The Executive Engineer, Murshidabad Division, Municipal Engineering Directorate, Berhampore. 
7) The Executive Officer, Beldanga Municipality 
8) The Finance Officer, Beldanga Municipality 
9) The Accountant, Beldanga Municipality 
10) The Junior Engineer, Beldanga Municipality 
11) The Office Notice Board. 

 

 
Chairperson 

Beldanga Municipality 
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SECTION – A 
INSTRUCTION TO BIDDERS 

General guidance for e-Tendering 
Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed for assisting the 
contractors to participate in e-Tendering. 
 
1. Registration of Contractor 

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with the Government 
e-Procurement system, through logging on to http://wbtenders.gov.in. The contractor is to click on the link for e-Tendering 
site as given on the web portal. 

 
2. Digital Signature certificate (DSC) 

Each contractor is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for submission of tenders, from 
the approved service provider of the National Information’s Centre (NIC) on payment of requisite amount details are 
available at the Web Site stated in Clause 2. DSC is given as a USB e-Token. 

 
3. The contractor can search & download e-NIT & Tender Documents electronically from computer once he logs on to the 

website mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of collection of Tender 
Documents. 
 

4. Modalities regarding participation of a bidder in different works & modification of certificate in the declaration Performa 
attached with the Memorandum No. 797-W(C)/1M24/15Dated06.12.2017 

[Ref. Memo No.80-W(C)/1M-24/15Dated25.01.2018 of Additional Chief Secretary, PWD] 
(A) In a particular N.I.T., having multiple work, a bidder can participate in more than one work provided the bid capacity 

permits and the bidder is capable to arrange and deploy separate set of required machineries for multiple works and 
complete the work in specified time. 

(B) In the declaration proforma attached with the Memo No.797-W (C)/1M-24/15Dated06.12.2017, the 5th certificate 
would be read as “Certified that I have applied in the tender in the capacity of individual/as a partner of a firm” in 
place of “Certified that I have applied in the tender in the capacity of individual/as a partner of a firm and I have 
applied to the works under this e-NIT restricted to maximum one no. works, if more than one work in the same e-
NIT” 

 
5. Submission of Tenders. 

Tenders are to be submitted online through the website stated in Cl. 2 in two folders as per tender schedule, one is Technical 
BID (Part-I) & the other is Financial BID (Part-II) before the prescribed date & time using the Digital Signature Certificate 
(DSC).The documents are to be uploaded virus scanned copy duly Digitally Signed. The documents will get encrypted 
(transformed into non readable formats). 
 
(A) TECHNICAL PROPOSAL (PART I) 

The Technical proposal to be submitted in the following two covers (Folders): 
(A-1) Statutory Cover Containing: 
Following Scanned Documents are to be uploaded virus scanned and digitally signed by the Bidders:- 

(a) NIeT 
(b) W.B.F. No. 2911 (ii) 
(c) Tender Documents 
(d) Prequalification (Section-B, Form-I, II & Affidavit). 

 [Note: At the time of submission of technical bid (online), bidders eligible for exemptions of Earnest Money (EMD) have to 
select exempted: yes and then upload the undertaking/exemption G.O.] 

 
(A-2) Non-Statutory Cover Containing: 
Following Scanned Documents are to be uploaded virus scanned and digitally signed by the Bidder:- 

(a) GST Registration / PAN / P. Tax Clearance Certificate, 
(b) Income Tax Acknowledgement Receipt for last assessment year. 
(c) Affidavit (Declaration by the Bidder) 
(d) Trade License etc. 
(e) Registration Certificate under Company Act. (if any). 
(f) Registered Deed of Partnership Firm / Article of Association & Memorandum. 
(g) Power of Attorney (For Partnership Firm / Private Limited Company, if any). 
(h) Audited Balance Sheet & Profit & Loss A/c for last 5 (Five) Financial Year [if applicable] 
(i) Experience Certificate for completion/ Payment Certificate of similar nature of work. (Section-B, Form- 
IV) 
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(j) Scanned copy of Original Credential Certificates. 
 

The above stated non-statutory/technical documents should be arranged in the following manner: 
Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit Non-Statutory 
Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click to Encrypt and upload” and then 
click the “Technical” Folder to upload the Technical Documents. 
 

Sl. No. Category Name 
Sub Category 
Description 

Details Remarks 

A CERTIFICATES CERTIFICATES 
GST Registration / PAN / P. Tax Clearance Certificate 
Income Tax Acknowledgement Receipt 

 

B 
COMPANY 
DETAILS 

COMPANY 
DETAILS 

Proprietorship Firm (Trade License) 
Partnership Firm (Partnership Deed, Trade License). 
Ltd. Company (Incorporation Certificate, Trade 
License) 
Power of Attorney 
Society (Society Registration copy, Trade License) 

 

C CREDENTIAL CREDENTIAL 
Certificate of credential for Similar Nature of Work 
Done & Completion certificate/ Payment Certificate 

 

D 
P/L & BALANCE 
SHEET 

FY – 2017-18 
FY – 2018-19 
FY – 2019-20 
FY – 2020-21 
FY – 2021-22 

Profit & Loss & Balance Sheet (with annexure and 
3CB/3CD Form in case of Tax Audit) 

 

[Note: Failure of submission of any of the above mentioned documents (as stated in A-1 & A-2) will render the tender liable 
to summarily rejected for both statutory & non statutory cover.] 

 
All Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the Bidder in the Declaration 
Folder of My Documents. 

 
(B) FINANCIAL PROPOSAL (PART II) 

The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities (BOQ). The 
contractor is to quote the rate online through computer in the space marked for quoting rate in the BOQ; only 
downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the contractor. 

6. Submission of Earnest Money: 
The earnest money should be deposited through Government e-portal system. 
 

7. Opening & evaluation of tender: 
(A) Opening of Technical proposal: - 

i) Technical proposals will be opened by the undersigned or his authorized representative electronically from the 
web site using their Digital Signature Certificate. 

ii) Intending bidders may remain present online if they so desire. 
iii) Cover (folder) for statutory documents should be open first & if found in order, cover (Folder) for non-statutory 

documents will be opened. If there is any deficiency in the statutory documents the tender will summarily be 
rejected. 

iv) Decrypted (transformed in to readable formats) documents of the non-statutory cover will be downloaded & 
handed over to the tender evolution committee. 

(B) Uploading of summary list of technically qualified bidders: 
i) Pursuant to scrutiny & decision of the Tender Evaluation committee the summary list of eligible bidders will be 

uploaded in the web portals. 
ii) While evaluation the committee may summon the bidders & seek clarification / information or additional 

documents or original hard copy of any of the documents already submitted & if these are not produced within 
the stipulated time frame, their proposals will be liable for rejection. 

(C) Financial proposal 
i) Financial proposals of the bidders declared technically eligible by the Tender Evaluation Committee will be opened 

electronically from the web portal on the prescribed date, by the undersigned. 
ii) The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that 

time. 
iii) The Financial Proposal shall be evaluated by the Tender Inviting Authority for scrutiny and approval. Final 

summary result containing inter-alia, name of contractors and the rates quoted by them shall be uploaded 
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provided he is satisfied that the rate obtained is fair and reasonable and there is no scope of further lowering 
down of rate. 

iv) However, if there is any scope for lowering down of rates in the opinion of the Tender Inviting Authority, further 
negotiation meeting with the lowest bidder may be held at the office of the concerned Executive Engineer which 
will be done offline. The final negotiation statement shall be uploaded in the website. 
 

8. Penalty for suppression/distortion of facts: 
If any Bidder fails to produce the original hard copies of the documents uploaded or any other documents on demand of the 
Tender Inviting Authority within a specified time frame or if any deviation is detected in the hard copies from the uploaded 
soft copies or if there is any suppression, the Bidder will be suspended from participating in the tenders on e-Tender 
platform for a period of 3 (Three) years. In addition, his user ID will be deactivated and Earnest Money Deposit will stand 
forfeited. Besides, the Executive Engineer, Malda Division, Municipal Engineering Directorate may take appropriate legal 
action against such defaulting Bidder. 

 
9. Rejection of Bid: 

The employer (Tender accepting authority) receives the right to accept or reject any bid and to cancel the bidding process 
and reject all bids at any time prior to the award of contract without thereby incurring any liability to the affected Bidders or 
any obligation to inform the affected Bidder or Bidders.  

 
10. Award of Contract: 

The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority. The notification of 
award will constitute the formation of the Contract. The Agreement in West Bengal Form No-2911(ii) with incorporation of 
all the required documents, i.e., NIeT including all its addenda & corrigendum, Application and Financial Offer on Bill of 
Quantities (BOQ) will be executed between the Tender Accepting Authority and the successful Bidder. The Tender Inviting 
Authority may ask for submission of the hard copy of all the uploaded documents of all eligible bidders along with original, 
before awarding contract. 

 
 
 
 
 
 

Chairperson 
Beldanga Municipality 
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SECTION – B: 
Forms to be submitted by the bidders 

 

FORM –I 
PRE-QUALIFICATION APPLICATION 

 
To, 
The Chairperson, 
Beldanga Municipality 
Dist :- Murshidabad, West Bengal 
 
Ref.:- Tender for the work: - ________________________________________________________________ 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
_________________________________________________________________________________________________________
____________________________________________________________________ 
 
NIeT No. WB/MAD/ULB/BEL/NIeT-28/2023-24 

 
 

Respected Sir, 
Having examined the Statutory, Non Statutory& NIeT documents, I / We hereby submit all the necessary information 

and relevant documents for evaluation. 
The application is made by me / us on behalf of ___________________________________________ in the capacity 

________________________________________ duly authorized to submit in order. 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 

Application and for completion of the contract documents is attached herewith. 
We are interested in bidding for the work(s) given in Enclosure to this letter. 
We understand that: 

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the contract bid 
under this project. 
(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserves the right to reject any application without 
assigning any reason. 
 

Enclosure: - e-Filling:- 
1. Statutory Documents 
2. Non Statutory Documents 
 

Date: 
 
 

Signature of applicant including title 
And capacity in which application is made. 
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FORM –II 
FINANCIAL STATEMENT 

 

B1 Name of Applicant:  

B2 Summary of assets and liabilities on the basis of the audited financial statement of the last five financial years. (Attach 
copies of the audited financial statement of the last five financial years) 

 Year 
(Rs. in Lakh) 

Year 
(Rs. in Lakh) 

Year 
(Rs. in Lakh) 

Year 
(Rs. in Lakh) 

Year 
(Rs. in Lakh) 

a) Current Assets : 
(It should not include 
investment in any other firm) 

     

b) Current liabilities : 
(It should include bank over 
draft) 

     

c) Working capital : 
(a) – (b) 

     

d) Net worth : 
(Proprietors Capital or 
Partners Capital or Paid up 
Capital + Resource & 
surplus) 

     

e) Bank loan/Guarantee:      
B2 Annual Turn Over      
B3 Annual value of works undertaken : 

Work in hand 
i.e. Work order 

issued 
As on As on As on As on As on As on 

 
     

 
 

 
     

 
 

 

Work in progress Work order issued but work not started 
Sl. 

No. 
Name of the work with 

Tender No. 
Estimated 
Amount 

% of work 
executed 

Sl. 
No. 

Name of the work with 
Tender No. 

Tendered 
Amount 

       
       
       
       
       
       

 
 
 

Signed by an authorized officer of the firm 
 

Title of the officer 
 

Name of the Firm with Seal 
Date __________________________ 
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FORM –III 

EXPERIENCE PROFILE 
 

Name of Applicant: 
 

LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS HAVING MORE THAN 40% OF THE PROJECT 
COST EXECUTED DURING THE LAST FIVE YEARS. 
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Note: 
a) Certificate from the Employers to be attached. 
b) Non-disclosure of any information in the schedule will result in disqualification of the firm. 
 
 
 
 
 
 

Signature of applicant including title 
And capacity in which applicant is made. 
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FORM –IV 
DECLARATION AGAINST COMMON INTEREST 

 
To, 
The Chairperson, 
Beldanga Municipality, 
Dist :- Murshidabad, West Bengal, 
 
Ref.:- Tender for the work: - ________________________________________________________________ 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
_________________________________________________________________________________________________________
____________________________________________________________________ 
 
NIeT No. WB/MAD/ULB/BEL/NIeT-28/2023-24 

 
Respected Sir, 

I/We, Sri/Smt. ___________________________________________________________________, the authorized 
signatory on behalf of ________________________________________________________ do hereby affirm that I/We/any of 
the member of __________________________________________________ bidding against NIeT No. mentioned above, do not 
have any common interest either as a partner in any partnership firm /consortium/Joint Venture or as proprietor/Principal Share 
Holder of any other Firm/Company in the same serial for the work I/we want to participate. 

 
Dated this ______________________ day of ______________ 20_______ 
 
Full name of Bidder / Contractor: ______________________________________ 
Authorized Signatory: ______________________________________ 
In the capacity of: ______________________________________ 
Duly authorized to sign bid For& on 
behalf of (Name of Firm): 

 
______________________________________ 

(In block Capital letters or typed) 
Office address with seal: ______________________________________ 

______________________________________ 
______________________________________ 
______________________________________ 

Telephone no(s) (office): ______________________________________ 
Mobile No: ______________________________________ 
Fax No: ______________________________________ 
e-mail ID: ______________________________________ 
Note: In case of Joint Venture & Consortium the Lead Member to submit this format. 
 
 
 

(DIGITAL SIGNATURE OF BIDDER IS SUFFICIENT) 
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AFFIDAVIT – “A” 
(To be furnished in Non – Judicial Stamp Paper of appropriate value duly notarized) 

 
Ref.:- WB/MAD/ULB/BEL/NIeT-28/2023-24 
 
a. I, the undersigned, do certify that all the statements made in the attached documents are true and correct. In case of any 

information submitted proved to be false or concealed, the application may be rejected and no objection/claim will be 
raised by the under-signed. 
 

b. The under-signed also hereby certifies that neither our firm M/s. ________________________________ 
____________________________________________________________________________________________________
_______________________________________________________________ nor any of constituent partner had been 
debarred to participate in tender during the last 5 (five) years prior to the date of this NIeT. 

 
c. The undersigned also hereby certifies that no penal action initiated /taken against neither our firm M/s. 

____________________________________________________________________________________________________
______________________________________________________________________________________________ nor any 
of constituent partners for bad workmanship during the last 5 years prior to the date of this NIeT. 
 

d. The undersigned would authorize and request any Bank, person, Firm or Corporation to furnish pertinent information as 
deemed necessary and/or as requested by the Department to verify this statement. 
 

e. The undersigned understands that further qualifying information may be requested and agrees to furnish any such 
information at the request of The Department. 
 

f. Certified that I have applied in the tender in the capacity of individual/as a partner of a firm & I have not applied severally 
for the same job. 

 
 
 

Signed by an authorized officer of the firm 
 

Title of the officer 
 

Name of the Firm with Seal 
 

Date __________________________ 
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SECTION – C 
Special Terms and Conditions 

 
C - 1. General: Unless otherwise stipulated, all the works are to be done as per general conditions and general specifications 

as mentioned in the Departmental Schedule, i.e., Public Works Department Schedule of Rates for Building Works (Volume – 
I), Sanitary& Plumbing works (Volume – II), Road & Bridge Works (Volume–III), Public Health Engineering Department 
Schedule for Civil and Electro-Mechanical Works, Urban Development and Municipal Affairs Schedule for Water Supply 
Works with up-to-date agenda & corrigenda, if any, in force issued from competent authority or relevant I.S./ I.R.C. Codes of 
practice or National Building Code in force at the time of uploading of tender will be considered for the appropriate working 
area. 

 
C - 2. Definition of “Engineer-in-Charge” and commencement of work: The word “Engineer-in-Charge” means the Executive 

Engineer, M.E. Directorate of the concerned Division or Assistant Engineer/Junior Engineer of Municipality as applicable as 
per clause 10 of the Notice. The word “Department” appearing anywhere in the tender documents means Municipal 
Engineering Directorate under UD&MA Department, Government of West Bengal, who have jurisdiction, administrative or 
executive, over part or whole of the works forming the subject matter of the tender or contract. The word “approved” 
appearing anywhere in the documents means approved by the Engineer-in-Charge. In case, the work is transferred to any 
other Division, the Executive Engineer under whom the work will be executed should be treated as the Engineer-in-Charge. 
The work will have to be taken up within specified time as mentioned in the work order. Failure to do so will constitute a 
violation of the contract stipulation as regards to proportionate progress and timely completion of work and the contractor 
will thereby make himself liable to pay compensation or other penal action as per stipulation of the printed tender form. 
The Superintending Engineer of concerned Circle, Municipal Engineering Directorate, Government of West Bengal will act as 
Nodal Superintending Engineer. The Executive Engineer, concerned Division, M. E. Directorate, Government of West Bengal 
shall be the Nodal Engineer-in-Charge of the work. Nodal Superintending Engineer will control the whole work. Deviation of 
the work if any should be controlled and sanctioned/approved by the nodal Superintending Engineer of MED as per G.O. 
No. 5784-PW/L&A/2M-175/2017Dated12.09.2017. 
 

C - 3. Terms & Conditions in extended period: As Clause 5 of West Bengal Form No. 2911(ii) when an extension of time for 
completion of work is granted by the Engineer-in-Charge for valid reasons over which the contractor have no control, it will 
be taken as granted by the working contractor that the validity of the contract is extended automatically up to the extended 
period with all terms and conditions, rates etc. remaining unaltered, i.e., the tender is revalidated up to the extended 
period. 

 
C - 4. Co-operation with other agencies and damages and safety of road users: All works are to be carried out in close co-

operation with the Department and other contract(s) that may be working in the area of work. The work should also be 
carried out with due regard to the convenience of the road users and occupants of the adjacent locality, if any. All 
arrangements and program of work must be adjusted accordingly. All precautions must be taken to guard against chances 
of injury or accidents to workers, road users, occupants of the adjacent locality etc. The contractor must see that all 
damages to any property which, in the opinion of the Engineer-in-Charge are due to the negligence of the contractor are 
promptly rectified by the contractor at his own cost and expenses and according to the direction and satisfaction of the 
Engineer-in-Charge. 

 
C - 5. Transportation arrangement: The contractor will arrange for all means of transport including railways wagons required 

for carriage and supply of materials and also the materials required for the construction work. The Department may 
however, at their own discretion grant necessary certificates, if required, for booking of railways wagons etc. But, in case of 
failure of the department to help the contractor in this respect, the contractor will have to arrange at his own initiative so 
that progress of work is not hampered and no claim whatsoever on this ground will be entertained under any 
circumstances. If railways facilities are not available, the contractor will have to depend on transport of materials by road as 
necessary to complete the work without claiming any extra payment from Department in this regard. The contractor must 
consider this aspect while quoting rate. 

 
C - 6. Contractor’s Site Office: The contractor will have to set up an office adjacent to the work as may be approved by the 

Engineer-in-Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his 
representative may desire to give to the contractor in connection with the contract, may be left or sent by post to such 
office or delivered to the contractor’s authorised agent or representative. For such intimation to the contractor’s site office, 
it will be deemed to the sufficient enough to be served upon the contractor. On selection, the contractor shall have to 
strictly display the work program in Bar Chart and relevant drawings of the project in the site office. 

 
C - 7. Incidental and other charges: The cost of all materials, hire charges of Tools and plants, labour, Corporation/ Municipal 

Fees for water supply, Royalty or road materials if (any), electricity and other charges of Municipalities or statutory local 
bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers, overhead charges etc. will be deemed 
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to have been covered by the rates quoted by the contractor inclusive of all taxes, all other charges for the execution of the 
specified work, including supply of materials and related carriage, complete or finished in all respect up to the entire 
satisfaction of the Engineer-in-charge of the work. No extra claim in this regard beyond the specified rate as per work 
schedule in this respect will be entertained. 
 

C - 8. Authorised Representative of Contractor: The contractor should not assign the agreement or sublet any portion of the 
work. The contractor, may however, appoint and authorised representatives in respect of one or more of the following 
purposes only. 

C - 8 - 1.  General day to day management of work. 
C - 8 - 2.  To give requisition for Departmental materials, Tools & Plants etc., to receive the same and sign hand 

receipts thereof. 
C - 8 - 3.  To attend measurements when taken by the Departmental Officers and sign the records of such 

measurements which will be taken as accepted by the contractor. 
The selection of the authorised representatives will be subject to the prior approval of the Engineer-in-Charge 

concerned and the contractor will in writing seek such approval of the Engineer-in-Charge giving therein the name 
of work, Tender No., the Name, Address and the attested specimen signature of the representative he wants to 
appoint and the specific purposes as specified here-in-above, which the representative will be authorised for. Even 
after first approval, the Engineer-in-Charge may issue at any subsequent date, revised directions about such 
authorised representatives and the contractor will be bound to abide by such directions. The Engineer-in-Charge 
will not be bound to assign any reason for his revised directions. Any notice correspondence etc. issued to the 
authorised representative or left at his address, will be deemed to have been issued to the contractor. 

 
C - 9. Power of Attorney: The Provision of the power of attorney, if any, must be subject to the approval of the Department. 

Otherwise the Department will not be bound to take cognizance of such of attorney. 
 

C - 10. Extension of time: For cogent reasons over which the contractor will have no control and which will retard the 
progress, extension of time for the period lost will be granted on receipt of application from the contractor before the 
expiry date of contract. No claim whatsoever for idle labour, additional establishment, enhanced cost of materials and 
labour and hire charges of tools & plants etc. will be entertained under any circumstances. The contractor should consider 
the above factor while quoting his rate. Applications for such extension of time should be submitted by the contractor in the 
manner indicated in Clause 5 of the printed form of West Bengal Form No. 2911(ii). 

 
C - 11. Contractor’s Go-down: The contractor must provide suitable go-downs for cement and other materials at the site of 

work. The cement go-down should be sufficient in capacity and it must be water tight with either an elevated floor with 
proper ventilation arrangement underneath the floor or if solid raised flooring is made, cement is to be stored on bamboo 
or timber dunnage to the satisfaction of the Engineer-in-Charge. No separate payment will be made for these go-downs or 
for the store yard. Any cement, which is found at the time of use to have been damaged, shall be rejected and must 
immediately to removed from the site by the contractor as per directed of the Engineer-in-Charge. 

 
C - 12. Arrangement of Land: The contractor will arrange land for installation of his Plants and Machineries, his go-down, store 

yard, labour camp etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may 
be spared for the said purpose on the written permission of the ULB authority as per rule. 

 
C - 13. Use of Government Land: Before using any space in Government land for any purpose whatsoever, approval of the 

Engineer-in-Charge will be required. Departmental land, if available and if applied for, may be spared for the purpose on 
usual charges as fixed by the Competent Authority. The contractor will have to make his own arrangements for storage of 
tools, plants, equipment, materials etc. of adequate capacity and will clear and remove on completion of work and will also 
remove the shed, huts etc. which he might have erected in Government land. If after such use, the contractor fails to clear 
the land, Department will arrange to remove those installations and adequate recovery will be made from the dues of the 
contractor. 

 
C - 14. Work Order Book: The contractor will within 7 (seven) days of receipt of the order to take up the work, supply at his 

own cost one Work Order Book to Sub-Divisional Officer/Assistant Engineer concerned, who is authorised to receive and 
keep in custody the Work Order Book on behalf of the Engineer-in-Charge. The Work Order Book will be kept at the site of 
work under the custody of Sub-Divisional Officer/Assistant Engineer or his authorised representative. The Work Order Book 
should have machine numbered pages in triplicate. Directions or instructions from Departmental officers to be issued to the 
Contractor will be entered (in triplicate) in the Work Order Book (except when such directions or instructions are given by 
separate letters). The contractor or his authorised representatives should regularly note the entries made in the Work Order 
Book and also record thereon the actions taken or being taken by him for complying the said directions or instructions on 
any relevant points relating to the work. The contractor or his authorised representative may take away the triplicate pages 
of the Work Order Book for his own record and guidance. 
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Cases of supplementary items or of claims may not be entertained unless supported by entries in the Work Order Book 
or any written order from the Tender Accepting Authority. 

The first page of the Work Order Book shall contain the following particulars: 
C - 14 - 1.  Name of the Work; 
C - 14 - 2.  Reference to contract number; 
C - 14 - 3.  Contractual rate in percentage; 
C - 14 - 4.  Date of opening of the Work Order Book; 
C - 14 - 5.  Name and address of the Contractor; 
C - 14 - 6.  Signature of the Contractor; 
C - 14 - 7.  Name & address of the Authorized representative (if any); 
C - 14 - 8.  Specific purpose for which the contractor’s representatives is authorized to act on behalf of him; 
C - 14 - 9.  Signature of the authorized representative duly attested by the Contractor; 
C - 14 - 10.  Signature of the Sub-Divisional Officer / Assistant Engineer concerned; 
C - 14 - 11.  Date of actual completion of work; 
C - 14 - 12.  Date of recording final measurement; 

The last two entries shall be filled in on completion of the work and before the Work Order Book is recorded in the 
office of the Sub-Divisional Officer/Assistant Engineer. 

 
C - 15. Clearing of Materials: Before starting any work, work site, wherever necessary, must be properly dressed after cutting 

clearing of all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of 
works. On completion of works all temporary structures or obstructions including some pipes in underground works, if any, 
must also be removed. All scars of construction should be obliterated and the whole site should be left in a clear and neat 
manner to the satisfaction of the Engineer-in-Charge. Total length (in case of road project) should be demarcated by proper 
chainage with fixing 200 m post as per direction of the Engineer-in-Charge on both sides of the alignment and Bench 
Marking at desired locations as per direction of the Engineer-in-Charge. No separate payment will be made for all these 
works, the cost thereof being deemed to have been included in the rates of various items of works quoted by the contractor 
in the schedule of probable items of works. 
 

C - 16. Sundry Materials: The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places 
as directed by the Engineer-in-Charge at his own cost before starting and during the work by which the departmental staff 
will check levels layout of different works and fix up alignment and the contractor will have to maintain and protect the 
same till completion of the work. All machineries and equipment like Level Machine, Staff, Theodolite etc. and other sundry 
material like pegs, strings, nails, flakes instruments etc. and also skilled labour required for setting out the levels, for laying 
out difference structures and alignment will also have to be supplied by the contractor at his own cost as per direction of 
the Engineer-in-Charge without any extra claim towards the Department. 

 
C - 17. Supplementary/Additional items of Works:  

C - 17 - 1.  Rates of Supplementary Item(s) will be analysed in the 1stinstant as far as possible from the rates of the allied 
items of works appearing in the tender schedule. 

C - 17 - 2.  Rates of Supplementary Item(s) will be analysed to the maximum extent possible from the rates of allied items 
of works appearing in the Public Works Department Schedule of Rates (for Building / Sanitary & Plumbing Works) of 
probable items of work forming part of the tender document. Rates of SOR for the working area at the time of floating 
of NIeT will be applicable. 

C - 17 - 3.  In Case, additional items do not appear in the above Public Works Department Schedule of Rates, such items for 
the works will be paid at the rates entered in the Public Works (Roads) Department Schedule of Rates for the working 
area at the time floating of NIeT. 

C - 17 - 4.  It the Supplementary Item(s) cannot be computed even after application of clauses stated above, rates of 
supplementary item(s) will be analysed to the maximum extent possible from the rates of allied items of works 
appearing in the current PWD Schedule of Rates (for Building/Sanitary & Plumbing/Road Works) of probable items of 
work for the work area at the time of execution of work. 

C - 17 - 5.  If the rates of the Supplementary Item(s) cannot be computed even after application of clauses stated above, 
the same will be determined by analysis from market rates of material, labour and carriage cost prevailing at the time 
of execution of such items of work. Profit and overhead charges (both together) at 10% (ten percent) will be allowed 
only. In that case the contractual percentage will not be applicable. In such cases rates should be determined by the 
Superintending Engineer concerned under whom the work is being executed. 

Contractual percentage shall only be applicable with regard to the portions of the analysis based on PWD Schedule 
of Rates as mentioned in Clauses stated above only.  

It may be noted that the cases of supplementary items of claim will not be entertained unless supported by entries 
in the Work Order Book or any written order from the tender accepting authority. 

 
C - 18. Covered up works: When one item of work is to be covered up by another item of work the later item should not be 

done before the formal item has been measured up and has been inspected by the Engineer-in-Charge or the Sub-Divisional 
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Officer/Assistant Engineer, as the authorized representative of the Engineer-in-Charge and order given by him for 
proceeding with the later item of work. When, however, this is not possible for practical reasons, the Sub-Assistant 
Engineer, if so authorized by the Sub-Divisional Officer/Assistant Engineer may do this inspection in respect of minor works 
and issue order regarding the later item. 

C - 19. Approval of Sample: Samples of all materials to be supplied by the contractor and to be used in the work will have to 
be approved by the Engineer-in-Charge and checking the quality of such materials will have to be done by the concerned 
Department or as directed by the Engineer-in-Charge prior to utilization in the work. 

 
C - 20. Water and Energy: The contractor will have to arrange at his own cost, required energy for operation of equipment and 

machineries, for operating pump set, illuminating work site, office, etc. that may be necessary in difference stages of 
execution of work. No facility of any sort will be provided for utilization of the departmental sources of energy existing at 
the site of work. Arrangement for obtaining water for the work should also be made by the contractor at his own cost. All 
cost for getting energy and / or for any purpose whatsoever will have to be borne by the contractor for which no claim will 
be entertained. 

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water supply, sanitation, 
light, procurement of food for contractors’ staff & crews, medical aids etc. are to be arranged for by the contractor at his 
own cost. The cost for transportation of labour, materials and all other incidental items as required for work shall also have 
to be borne by the Contractor without any extra claim from the Department. 

 
C - 21. Amenities for contractors: All materials, tools and plants and all labour (skilled and unskilled) including their housing, 

water supply, sanitation, light, procurement of food for staff & crews, medical aids, etc. are to be arranged by the 
contractor at his own cost. The cost of transport of labour, materials and all other incidental items as required for work shall 
also have to be borne by the Contractor without any extra claim from department. 

 
C - 22. Road open to traffic: It should be clearly understood that the contractor will be responsible to keep the road open to 

all kinds of traffic during execution of the work. The work should be so arranged and the program of work must be so 
adjusted as not to disturb the smooth flow of road traffic in any way. If necessary, diversion road should be provided and 
maintained by the contractor at his own cost for the entire period of work, if not separately provided in the tender. The 
Contractor should take all necessary precautions including guarding, lighting and barricading as necessary, to guard against 
the chances of injury or accident to the road user and traffic and ferry users during execution of the work for which nothing 
extra will be paid except otherwise mentioned in the specific price schedule. The contractor will also have to indemnify the 
Department against consequences of any such injury or accident, if so happens and which, as per opinion of the Engineer-
in-Charge is due to contractor’s fault. 

Suitable road sign, as and where necessary, should be provided by the contractor at his own cost as per direction of the 
Engineer-in-Charge and will also be maintained till the completion of the work. Road barriers, with red light at night, are to 
be placed where the existing surface is disturbed with proper road signs. All these should be done at the cost of the 
contractor without any extra claim towards the Department. 

 
C - 23. Drawings: All works should be carried out in conformity with the drawings supplied by this Department. The Contractor 

will have to carry out all the works according to the Departmental General Arrangement Drawing and Detail Working 
Drawings to be supplied by the Department from time-to-time. 
 

C - 24. Serviceable Materials: The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-
Charge) obtained during dismantling of existing structures/roads and handing over the same to the Engineer-in-Charge of 
work of this Department lies with the contractor and nothing will be paid on this account. 

 
C - 25. Unserviceable Materials: The Contractor will have to remove all unserviceable materials, obtained during execution at 

a place as will be directed. The contractor should dress and clear the work site after completion of work as per direction of 
the Engineer-in-Charge. No extra payment will be made on this account. 

C - 26. Contractor’s risk for loss or damage: All risk on account of railway or road carriage or carriage by boat including loss or 
damage of vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra 
claim from the Department. 

 
C - 27. Idle labour& additional cost: Whatever may be the reason, no claim on idle labour, enhancement of labour rate 

additional establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc. will be 
entertained under any circumstances. 

 
C - 28. Charges and fees payable by contractor: 

C - 28 - 1.  The contractor will have to pay all fees required to be given or paid by any statute or any regulation or by-
law of any local or other statutory authority which may be applicable to the works and will keep the department 
indemnified against all penalties and liabilities of every kind for breach of such statute, regulation or law. 
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C - 28 - 2.  The Contractor will save and indemnify the department from and against all claims, demands, suit and 
proceedings for or on account of infringement of any patent, rights, design, trade mark of name of other protected 
right in respect of any constructional plant, machine, work, materials, thing or process used for or in connection 
with works or temporary works or any of them. 

 
C - 29. Issue of Departmental Tools and Plants: All Tools and Plants required for the work will have to be supplied by the 

Contractor at his own cost. All cost of fuel and stores for proper running of the Tools and Plants must be borne by the 
Contractor. 
 

C - 30. Realisation of Departmental claims: Any of sum money due and payable to the contractor (including security deposit 
refundable to him/her) under this contract may be appropriated by the Government and set off against any claim of 
Government for the payment of sum of money arising out of this contract or under any other contract made by the 
contractor with the Government. If the entire claim of Government is not appropriated by this way, claim for balance 
amount may be appropriated as per Public Demand Recovery Act. 

 
C - 31. Compliance of different Acts: The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum 

Wages Act, 1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time 
to time. If he fails to do so, Engineer-in-Charge or Superintending Engineer of the concern Circle of P.W. Directorate may at 
his discretions, take necessary measure over the contract. 

The Contractor shall also make himself responsible for any pecuniary liabilities arising out on account of any violation of 
the provision of the said Act(s). The Contractor must obtain necessary certificate and license from the concerned Registering 
Office under the Contract Labour (Regulation & Abolition) Act, 1970. 

The contractor shall be bound to furnish the Engineer-in-Charge all the returns, particulars or date as are called for 
from time-to-time in connection with implementation of the provisions of the above Acts and Rules and timely submission 
of the same, failing which the contractor will be liable for breach of contract and the Engineer-in-Charge may at his 
discretion take necessary measures over the contract. 

 
C - 32. Safety, Security and Protection of the Environment: The Contractor shall, throughout the execution and completion of 

the Works and the remedying of any defects therein: 
C - 32 - 1.  have full regard for the safety of all persons and the Works (so far as the same are not completed or 

occupied by the Department); 
C - 32 - 2.  provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and 

where necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and 
convenience of the public or others; 

C - 32 - 3.  take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance 
to persons or to property of the public or others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation; 

C - 32 - 4.  ensure that all lights provided by the Contractor shall be screened so as not to interfere with any signal 
light of the railways or with any traffic or signal lights of any local or other authority. 
 

C - 33. Commencement of work: The work must be taken up within the date as stipulated in the work order and completed in 
all respects within the period specified in Notice Inviting e-Tender. 
 

C - 34. Program of work: Before actual commencement of work the contractor shall submit a program of construction of work 
with methodology clearly showing the required materials, men and equipment. The contractor will submit a program of 
construction in the pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of progress 
of work to complete the work within the specific period for approval of the Engineer-in-Charge who reserves the right to 
make addition, alterations and substitutions to such program in consultation with the contractor and such approved 
program shall be adhered to by the contractor unless the same is subsequently found impracticable in part or full in the 
opinion of the Engineer-in-Charge and is modified by him/her. The contractor must pray in writing, showing sufficient 
reasons therein for modification of program. 

The work shall have to be executed strictly as per the time limit mentioned in this document failing which shall invite 
appropriate penalty as applicable. 

The conditions laid down in Clause 2 of the printed tender form regarding the division of total period and progress to 
work and the time table there for as provided in the said clause shall be deemed to have been sufficiently complied with the 
actual progress of work and does not fall short of the progress laid down in the approved time table for one fourth, half and 
three fourth of time allowed for the work. 

 
C - 35. Setting out of the work: The contractor shall be responsible for the true and perfect setting out of the work and for the 

correctness of the position, levels, dimensions, and alignments of all parts of work, if any rectification or adjustment 
becomes necessary the contractor shall have to do the same at his own cost according to the direction of the Engineer-in-
Charge. During progress of works, if any, error appears or arises in respect of position, level, dimensions, or alignment of 
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any part of the work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any 
setting out that may be done or checked by either of them shall not in any way relieve the contractor from their 
responsibility for correctness and rectification thereof. 
 

C - 36. Precautions during works: The contractor shall carefully execute the work without disturbing or damaging 
underground or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. Incase disturbances of 
service utilities is found unavoidable the matter should immediately be brought to the notice of the Engineer-in-Charge and 
necessary precautionary measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and 
expenses of the contractor. If the service utilities are damaged or disturbed in any way by the contractor during execution 
of the work, the cost of rectification or restoration of damages as would be fixed by the Engineer-in-Charge concerned will 
be recovered from the contractor. 

 
C - 37. Testing of qualities of materials & workmanship: All materials and workmanship shall be in accordance with the 

specifications laid down in the contract and also as per specification mentioned in the relevant Schedule of Rates for 
Building Works (Volume - I) and Sanitary & Plumbing Works (Volume - II) and relevant IS / IRC codes and the Engineer-in-
Charge reserves the right to test, examine and measure the materials / workmanship direct at the place of manufacture, 
fabrication or at the site of works or any suitable place. The contractor shall provide such assistance, instrument, machine, 
labour and materials as the Engineer-in-Charge may require for examining, measuring and testing the works and quality, 
weight or quantity of materials used and shall supply samples for testing as may be selected and required by the Engineer-
in-Charge without any extra cost. Besides this, he will carry out tests from outside Government Laboratory as per instruction 
of Engineer-in-Charge. The cost of all such tests will have to be borne by the agency and that must be considered during 
quoting rate. 

 
C - 38. Site Condition: The contractor before tendering must visit the site and satisfy himself as to the extent of the proposed 

construction difficulties and problems, if any, to start, to continue and complete the work within the time as stipulated in 
this tender without dislocation of normal traffic during day as well as to night. The execution of the work should be planned 
and phased so that there are no undue hazards to the movement of normal traffic over the road. No additional payment 
will be entertained on this account. 

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads, incomplete roads and over 
the weak and damaged culverts should be taken into consideration by the Contractor. The materials for the work may be 
required to carry over kutcha roads. These approach roads should be maintained by the Contractor at his own cost. 

Difficulties in collection of different materials in lot, over the road flank due to insufficient space if there be any, should 
be noted by the bidder. No extra rate or extra time will be allowed on these accounts. The bidder should quote his rate 
taking into consideration regarding security of the materials. Nothing will be entertained under any circumstances beyond 
the respective tendered provisions. 

 
C - 39. Preliminaries: During execution of the work, contractor will remain responsible for providing reasonable facilities to 

traffic on the road and lighting and guarding of the road during night for its safety while the work is in progress and no extra 
rate will be paid on this account before taking up the work. 

Approximately half of the road width including one flank should be kept clear to the traffic from all obstructions and the 
surface should be properly cleaned and leveled as far as possible. 

Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red letters on a white 
back ground as per direction of the Engineer-in-Charge, cost of which will have to be borne by the agency. 

Road barriers should be placed wherever the existing road surface is disturbed with proper road signs. During night, 
these should be provided with light, Night Guard/“Chowkidar” for watching the barrier etc. should also be maintained by 
the Contractor to give due warning to road users, especially at night. 

 
C - 40. Specification for Building, Sanitary & Plumbing Works& Ancillary Works and Quality Control Tests: All works and all 

quality control tests should conform to specifications mentioned in the BOQ and in the NIeT and in the relevant “Schedule 
of Rates, Building, Sanitary & Plumbing Works of PWD, Government of West Bengal read with relevant Corrigenda and 
Addenda”. Where the above BOQ, NIeT & SOR is silent about specification or quality control tests of any particular item of 
work, the same should conform to the specifications and quality control test laid down in the relevant, “Schedule of Rates of 
Road & Bridge Works PWD, Government of West Bengal read with relevant Corrigenda & Addenda / relevant IS / IRC Codes 
of practice.” 

 
C - 41. Timely completion of work: All the supply and the work must have to be completed in all respects within the time 

specified in Notice Inviting e-Tender from the date of commencement as mentioned in work order. Time for completion as 
specified in the tender shall be deemed to be the essence of the contract. 

 
C - 42. Procurement of materials: All materials required to complete execution of the work will have to be supplied by the 

contractor after procurement from authorized and approved source. 
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C - 43. Rejection of materials: All materials brought to the site must be approved by the Engineer-in-Charge. Rejected 
materials must be removed by the Contractor from the site within 24 hours from the issue of order to that effect. In case of 
non-compliance of such order, the Engineer-in-Charge will have the authority to cause such removal at the cost and 
expense of the contractor and the contractor will not be entitled to claim for any loss or damage on that account. 

C - 44. Implied elements of work in items: Except of such items as are included in the Specific Priced Schedule of probable 
items and approximate quantities no separate charges will be paid for traffic control measures, shoring, shuttering, 
dewatering, curing etc. and the rates of respective items or works are deemed to be inclusive of the same. 

 
C - 45. Damaged cement: Any cement lying at contractor’s custody, which is found at the time of use to have been damaged, 

will be rejected and must immediately be removed from the site by the contractor or disposed of as directed by the 
Engineer-in-Charge at the costs and expenses of the contractor. 

 
C - 46. Issue of Departmental Materials: Departmental materials will not be issued under any circumstances. 

 
C - 47. Forced Closure: In case of forced closure or abandonment of the works by the Department, the contractor will be 

eligible to be paid for the finished works and reimbursement of expenses actually incurred but not for any losses. 
 

C - 48. Tender Rate: The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the 
priced schedule of probable item of work. The quantities for various other items of works as shown in the priced schedule of 
probable items of works are based on the drawings and designs prepared by the Department. If variations become 
necessary due to design consideration and as per actual site conditions, those will have to be done by the contractor at the 
time of execution at the rate prescribed in the tender condition. No conditional rate will be allowed in any case. 

 
C - 49. Delay due to modification of drawing and design: The contractor will not be entitled for any compensation for any loss 

due to delay arising out of modification of the drawing, addition & alterations of specifications, delay in issuance of 
drawings, etc. 
 

C - 50. Additional Conditions: A few additional conditions under special terms and conditions: 
C - 50 - 1.  Rate quoted will be inclusive of clearing site including removal of surplus (both serviceable & unserviceable) 

earth, rubbish, materials etc. as per direction of the Engineer-in-Charge. 
C - 50 - 2.  Rate quoted will be inclusive of all Taxes. 
C - 50 - 3.  Display board (Informatory) of size 150 cm X 90 cm is to be provided at starting and end chainage of the 

work-site with aluminum plate hoisted on steel tubular pipe/ angle post to a height of 1.5 Meter at the cost of the 
contractor including fitting, fixing, painting, lettering etc. complete as per direction of the Engineer-in-Charge. 

C - 50 - 4.  The Contractor is to display caution board maintaining I.S. / I.R.C. norms at his own cost as per direction of 
the Engineer-in-Charge. 

C - 50 - 5.  Deep excavation of trenches left out for days should be avoided. 
C - 50 - 6.  Labour Welfare CESS will be deducted @ 1% (one percent) of gross bill value as per rule, if applicable. 
C - 50 - 7.  The whole work will have to be executed as per Departmental drawings available in this connection at the 

tendered rate. 
C - 50 - 8.  Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in force. 

 
C - 51. Royalty: The Contractor will have to comply the relevant rules and regulations and laws of the land in this regard. 

 
C - 52. Night Work: The contractor shall not ordinarily be allowed to execute the work at night. The contractor may however, 

must execute the work at night, if instructed by the Engineer-in-Charge. For true technical or emergent reasons, the work 
may require to be executed during the night also according to the instruction of the Engineer-in-Charge. In that case the 
contractor shall have to arrange for separate set of labour with sufficient and satisfactory lighting arrangement for the night 
work. No extra payment whatsoever in this respect will be made to the contractor. 

 
C - 53. Working condition: During execution of work, contractor will remain responsible for providing unhindered passage to 

traffic on road adjacent to site, providing lighting and guarding arrangement during night for safety and no extra cost will be 
paid on this account. Work may be required to be executed at night also. Accordingly, sufficient lighting arrangement is to 
be made by the bidder and the cost of such arrangement shall be deemed to have been included in the rates of relevant 
items. It is to be noted that there will not be any electrical facility at work site. Bidder should make his own arrangement for 
water, necessary power of lighting, welding, running of pumps etc. and the cost for such arrangement shall be deemed to 
have been included in the rates quoted by the bidder. 

 
 

Chairperson 
Beldanga Municipality 


